MAR 13, 2017 02:45 PM
46478.3.1

TIP NO B-5936

FED AID NO STATE FUNDED

BRIDGE REHABILITATION

BRIDGE #7 OVER ALLIGATOR RIVER ON US-64.

TYRRELL, DARE

2:00 PM 1/ 6 001
FEB 21 2017 C203993
2.828 MI

FLATIRON CONSTRUCTORS INC

FREYSSINET, INC

MCLEAN CONTRACTING CO.

MORRISVILLE, NC STERLING, VA GLEN BURNIE, MD
ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 833000.00 2624000.00 910043.00

0002 1330000000-E 607 INCIDENTAL MILLING 267 SY 35.00 9345.00 38.00 10146.00 31.60 8437.20

0003 1519000000-E 610 ASP CONC SURF CRS S9.5B 22.5 TON 400.00 9000.00 325.00 7312.50 361.00 8122.50

0004 1575000000-E 620 ASP FOR PLANT MIX 1.5 TON 425.00 637.50 460.00 690.00 390.00 585.00

0005  4400000000-E 1110 WORK ZONE SIGNS (STAT) 604 SF 9.00 5436.00 15.00 9060.00 10.00 6040.00

0006 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 9.00 864.00 15.00 1440.00 8.50 816.00

0007 4410000000-E 1110 WORK ZONE SIGNS (BARR) 104 SF 9.00 936.00 15.00 1560.00 8.00 832.00

0008 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 2900.00 5800.00 7000.00 14000.00 4200.00 8400.00

0009 4430000000-N 1130 DRUMS 177 EA 45.00 7965.00 100.00 17700.00 42.00 7434.00

0010 4445000000-E 1145 BARRICADES (TYPE Ill) 116 LF 25.00 2900.00 50.00 5800.00 25.00 2900.00

0011  4450000000-N 1150 FLAGGER 800 HR 50.00 40000.00 35.00 28000.00 26.40 21120.00

0012 4480000000-N 1165 TMA 2 EA 25000.00 50000.00 30000.00 60000.00 6000.00 12000.00

0013 4685000000-E 1205 THERMO PVT MKG LINES 4"90 400 LF 11.00 4400.00 6.00 2400.00 4.00 1600.00

0014 4686000000-E 1205 THERMO PVT MKG LINES 4"120 400 LF 11.00 4400.00 6.00 2400.00 4.00 1600.00

0015 4847000000-E 1205 POLYUREA LINES (4" **++) 59,706 LF 3.50 208971.00 1.00 59706.00 0.74 44182.44
(HIGHLY REFLECTIVE ELEMENTS)

0016 4900000000-N 1251 PERM RAISED PVMT MARKERS 188 EA 26.00 4888.00 15.00 2820.00 6.00 1128.00
STRUCTURE ITEMS

0017 0000990000-E SP  GENERIC MISCELLANEOUS ITEM (GAL) 42 GAL 250.00 10500.00 205.00 8610.00 200.81 8434.02
EPOXY MATERIAL

0018 8217000000-E 425 REINF STEEL (BRIDGE) 1,000 LB 10.00 10000.00 4.80 4800.00 10.10 10100.00

0019 8664000000-E SP SHOTCRETE REPAIRS 938 CF 950.00 891100.00 810.00 759780.00 851.91 799091.58

0020 8678000000-E SP EPOXY RESIN INJECTION 98.1 LF 200.00 19620.00 82.00 8044.20 152.37 14947.50

0021 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 909000.00 1372000.00 1337992.03
AUXILIARY OPERATING SYSTEM

0022 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 350000.00 598000.00 546498.79
BRIDGE CONTROL SYSTEM

0023 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 145000.00 691000.00 1500000.00
CENTER WEDGE MACHINERY

0024 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 100000.00 478000.00 1500000.00
CENTERING DEVICE MACHINERY

0025 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 330000.00 88500.00 329096.55
CONTROL HOUSE RENOVATIONS

0026 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 14000.00 12600.00 9847.73
DISCONNECT SWITCHES

0027 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 4500.00 7800.00 6091.37
DRY TYPE TRANSFORMER

0028 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 57000.00 11700.00 6091.37
ELECTRICAL DEMOLITION

0029 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 73000.00 192000.00 314538.95
ELECTRICAL REFURBISHING

0030 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 500000.00 1161000.00 242535.07

END WEDGE MACHINERY



MAR 13, 2017 02:45 PM
46478.3.1

TIP NO B-5936

FED AID NO STATE FUNDED
BRIDGE REHABILITATION
BRIDGE #7 OVER ALLIGATOR

RIVER ON US-64.

TYRRELL, DARE

2:00 PM 2/ 6 001
FEB 21 2017 C203993
2.828 MI

FLATIRON CONSTRUCTORS INC

FREYSSINET, INC

MCLEAN CONTRACTING CO.

MORRISVILLE, NC STERLING, VA GLEN BURNIE, MD

0031 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 75000.00 8720.00 98739.90
FIELD MEASURING

0032 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00 9760.00 7614.21
GROUNDING

0033 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 14000.00 34000.00 11421.32
HVAC UNIT

0034 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 26000.00 16900.00 11167.51
JUNCTION AND PULL BOXES

0035 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 13000.00 23400.00 18274.11
LIGHTING

0036 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 125000.00 261000.00 283554.63
MOTOR CONTROL CENTER

0037 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 90000.00 170000.00 132994.92
MOTORS

0038 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 100000.00 16900.00 45169.78
OPERATION & MAINT MANUALS, TRAINING & AS-BUILT
DOCUMENTA-TION

0039 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00 3250.00 2538.07
PANELBOARD

0040 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 250000.00 190000.00 148223.35
RACEWAY

0041 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00 6630.00 5177.66
SIREN

0042 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 275000.00 393000.00 2070000.00
STABILIZING MACHINERY

0043 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 75000.00 55900.00 138638.38
START UP & COMMISSIONING

0044 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 150000.00 374000.00 255290.45
SUBMARINE CABLE

0045 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 7500.00 3900.00 3045.69
SWITCHES AND RECEPTACLES

0046 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 2820000.00 1396000.00 1680000.00
TURNING MACHINERY

0047 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 1500000.00 863000.00 754722.14
UTIL SER, MED VOLT EQUIP, AUTO TRANSFER SWITCH &
GENERATOR

0048 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 75000.00 191000.00 149238.58
WIRE AND CABLE

0049 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 9,429 LF 5.00 47145.00 3.90 36773.10 4.90 46202.10
BRIDGE JOINT REMOVAL

0050 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 420 LF 150.00 63000.00 54.00 22680.00 112.01 47044.20
INJECT AND SEAL CRACK

0051 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 7,0135 LF 500.00 3506750.00 410.00 2875535.00 417.76 2929959.76
PILE JACKETS

0052 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 280 LF 350.00 98000.00 955.00 267400.00 391.52 109625.60
PILE WRAP

0053 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 438 LF 1250.00 547500.00 610.00 267180.00 901.10 394681.80

REJACKETS



MAR 13, 2017 02:45 PM TYRRELL, DARE 2:00 PM 3/ 6 001
46478.3.1 FEB 21 2017 C203993

TIP NO B-5936 2.828 MI
FED AID NO STATE FUNDED

BRIDGE REHABILITATION

BRIDGE #7 OVER ALLIGATOR RIVER ON US-64.

FLATIRON CONSTRUCTORS INC FREYSSINET, INC MCLEAN CONTRACTING CO.
MORRISVILLE, NC STERLING, VA GLEN BURNIE, MD

0054 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 9,489 LF 25.00 237225.00 20.00 189780.00 20.00 189780.00
SILICONE JOINT SEALANT

0055 8882000000-E SP  GENERIC STRUCTURE ITEM (CF) 279 CF 1500.00 418500.00 910.00 253890.00 1145.00 319455.00
PRESTRESSED CONCRETE GIRDER FLANGE REPAIR
MATERIAL

0056 8882000000-E SP  GENERIC STRUCTURE ITEM (CF) 80.4 CF 1000.00 80400.00 630.00 50652.00 789.10 63443.64
RESTORE SPALLED AREA - EPOXY

0057 8892000000-E SP  GENERIC STRUCTURE ITEM (SF) 566.7 SF 175.00 99172.50 65.00 36835.50 194.00 109939.80
CONCRETE DECK REPAIR FOR EPOXYOVERLAY

0058 8892000000-E SP  GENERIC STRUCTURE ITEM (SF) 387,507 SF 3.50 1356274.50 4.20 1627529.40 3.33 1290398.31
EPOXY OVERLAY SYSTEM - MECHANICALLY DISTRIBUTED

0059 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00 7730.00 1250.00
ASBESTOS ASSESSMENT
CONTRACT TOTAL TOTAL 16676729.50 TOTAL 17894213.70 TOTAL 18978096.01
ROADWAY ITEMS SUB-TOTAL 118854250  SUB-TOTAL 284703450  SUB-TOTAL 1035240.14

STRUCTURE ITEMS SUB-TOTAL 15488187.00 SUB-TOTAL 15047179.20 SUB-TOTAL 17942855.87



MAR 13, 2017 02:45 PM TYRRELL, DARE 2:00 PM 4]/ 6 001
46478.3.1 FEB 21 2017 C203993

TIP NO B-5936 2.828 MI
FED AID NO STATE FUNDED

BRIDGE REHABILITATION

BRIDGE #7 OVER ALLIGATOR RIVER ON US-64.

PCL CIVIL CONSTRUCTORS INC

RALEIGH, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 900000.00

0002 1330000000-E 607 INCIDENTAL MILLING 267 SY 30.00 8010.00

0003 1519000000-E 610 ASP CONC SURF CRS S9.5B 22.5 TON 255.00 5737.50

0004 1575000000-E 620 ASP FOR PLANT MIX 1.5 TON 360.00 540.00

0005 4400000000-E 1110 WORK ZONE SIGNS (STAT) 604 SF 10.00 6040.00

0006 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 10.00 960.00

0007 4410000000-E 1110 WORK ZONE SIGNS (BARR) 104 SF 10.00 1040.00

0008 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 15000.00 30000.00

0009 4430000000-N 1130 DRUMS 177 EA 75.00 13275.00

0010 4445000000-E 1145 BARRICADES (TYPE III) 116 LF 50.00 5800.00

0011 4450000000-N 1150 FLAGGER 800 HR 100.00 80000.00

0012 4480000000-N 1165 TMA 2 EA 30000.00 60000.00

0013 4685000000-E 1205 THERMO PVT MKG LINES 4"90 400 LF 5.00 2000.00

0014 4686000000-E 1205 THERMO PVT MKG LINES 4"120 400 LF 5.00 2000.00

0015 4847000000-E 1205 POLYUREA LINES (4" ****x) 59,706 LF 1.00 59706.00
(HIGHLY REFLECTIVE ELEMENTS)

0016 4900000000-N 1251 PERM RAISED PVMT MARKERS 188 EA 10.00 1880.00
STRUCTURE ITEMS

0017 0000990000-E SP GENERIC MISCELLANEOUS ITEM (GAL) 42 GAL 130.00 5460.00
EPOXY MATERIAL

0018 8217000000-E 425 REINF STEEL (BRIDGE) 1,000 LB 3.00 3000.00

0019 8664000000-E SP SHOTCRETE REPAIRS 938 CF 930.00 872340.00

0020 8678000000-E SP EPOXY RESIN INJECTION 98.1 LF 350.00 34335.00

0021 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 790000.00
AUXILIARY OPERATING SYSTEM

0022 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 800000.00
BRIDGE CONTROL SYSTEM

0023 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 700000.00
CENTER WEDGE MACHINERY

0024 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 500000.00
CENTERING DEVICE MACHINERY

0025 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 300000.00
CONTROL HOUSE RENOVATIONS

0026 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 25000.00
DISCONNECT SWITCHES

0027 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00
DRY TYPE TRANSFORMER

0028 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 390000.00
ELECTRICAL DEMOLITION

0029 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 300000.00
ELECTRICAL REFURBISHING

0030 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 1300000.00

END WEDGE MACHINERY



MAR 13, 2017 02:45 PM TYRRELL, DARE 2:00 PM 5/ 6 001
46478.3.1 FEB 21 2017 C203993

TIP NO B-5936 2.828 MI
FED AID NO STATE FUNDED

BRIDGE REHABILITATION

BRIDGE #7 OVER ALLIGATOR RIVER ON US-64.

PCL CIVIL CONSTRUCTORS INC

RALEIGH, NC

0031 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 150000.00
FIELD MEASURING

0032 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 15000.00
GROUNDING

0033 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 7500.00
HVAC UNIT

0034 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 15000.00
JUNCTION AND PULL BOXES

0035 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 30000.00
LIGHTING

0036 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 600000.00
MOTOR CONTROL CENTER

0037 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 400000.00
MOTORS

0038 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 50000.00
OPERATION & MAINT MANUALS, TRAINING & AS-BUILT
DOCUMENTA-TION

0039 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 15000.00
PANELBOARD

0040 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 445000.00
RACEWAY

0041 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00
SIREN

0042 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 500000.00
STABILIZING MACHINERY

0043 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 135000.00
START UP & COMMISSIONING

0044 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 440000.00
SUBMARINE CABLE

0045 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 15000.00
SWITCHES AND RECEPTACLES

0046 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 1900000.00
TURNING MACHINERY

0047 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 700000.00
UTIL SER, MED VOLT EQUIP, AUTO TRANSFER SWITCH &
GENERATOR

0048 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 200000.00
WIRE AND CABLE

0049 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 9,429 LF 6.00 56574.00
BRIDGE JOINT REMOVAL

0050 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 420 LF 85.00 35700.00
INJECT AND SEAL CRACK

0051 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 7,0135 LF 625.00 4383437.50
PILE JACKETS

0052 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 280 LF 1145.00 320600.00
PILE WRAP

0053 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 438 LF 850.00 372300.00

REJACKETS



MAR 13, 2017 02:45 PM

46478.3.1

TIP NO

B-5936

FED AID NO STATE FUNDED

BRIDGE REHABILITATION

BRIDGE #7 OVER ALLIGATOR RIVER ON US-64.

TYRRELL, DARE 2:00 PM 6/6 001
FEB 21 2017 C203993
2.828 MI

PCL CIVIL CONSTRUCTORS INC

RALEIGH, NC

0054 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 9,489 LF 18.50 175546.50
SILICONE JOINT SEALANT

0055 8882000000-E SP GENERIC STRUCTURE ITEM (CF) 279 CF 1000.00 279000.00
PRESTRESSED CONCRETE GIRDER FLANGE REPAIR
MATERIAL

0056 8882000000-E SP GENERIC STRUCTURE ITEM (CF) 80.4 CF 535.00 43014.00
RESTORE SPALLED AREA - EPOXY

0057 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 566.7 SF 400.00 226680.00
CONCRETE DECK REPAIR FOR EPOXYOVERLAY

0058 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 387,507 SF 3.00 1162521.00
EPOXY OVERLAY SYSTEM - MECHANICALLY DISTRIBUTED

0059 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00
ASBESTOS ASSESSMENT
CONTRACT TOTAL TOTAL 19899996.50
ROADWAY ITEMS SUB-TOTAL 1176988.50
STRUCTURE ITEMS SUB-TOTAL 18723008.00
BIDDERS IN ORDER CONTRACT TOTAL
FLATIRON CONSTRUCTORS INC 1 16676729.50
FREYSSINET, INC 2 17894213.70
MCLEAN CONTRACTING CO. 3 18978096.01
PCL CIVIL CONSTRUCTORS INC 4 19899996.50



MAR 13, 2017 02:45 PM

50164.3.1

TIP NO U-5742

FED AID NO STATE FUNDED
SIGNALS.

FAYETTEVILLE - COMPUTERIZED TRAFFIC SIGNAL SYSTEM.

CUMBERLAND

2:00 PM 1/ 8 002
FEB 21 2017 C203954
0.000 MI

FULCHER ELECTRIC OF
FAYETTEVILLE INC

FAYETTEVILLE, NC

ALS OF NORTH CAROLINA, INC.

SALISBURY, NC

BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

MABLETON, GA

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION
0002 4405000000-E 1110 WORK ZONE SIGNS (PORT)
0003 4410000000-E 1110 WORK ZONE SIGNS (BARR)
0004 4415000000-N 1115 FLASHING ARROW BOARD
0005 4420000000-N 1120 PORTABLE CHANGE MSG SIGN
0006 4430000000-N 1130 DRUMS
0007 4435000000-N 1135 CONES
0008 4445000000-E 1145 BARRICADES (TYPE Ill)
0009 4450000000-N 1150 FLAGGER
0010 4480000000-N 1165 TMA
0011 4510000000-N SP LAW ENFORCEMENT
0012 4516000000-N 1180 SKINNY DRUM
0013 7060000000-E 1705 SIGNAL CABLE
0014 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT)
0015 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT)
0016 7252000000-E 1710 MESSENGER CABLE (1/4")
0017 7279000000-E 1715 TRACER WIRE
0018 7300000000-E 1715 UNPAVED TRENCH (***titke)
1,2"
0019 7300000000-E 1715 EJNP/-)\VED TRENCH (¥t
2,2"
0020 7301000000-E 1715 (DIREEZT DRILL (iketokiier)
(1- 5" CONDUIT ENCASING 2 - 2" CONDUITS)
0021 7301000000-E 1715 DIRECT DRILL (*¥kakoa)
1, 2"
0022 7301000000-E 1715 (DIRE()ZT DRILL (iketokier)
2,2"
0023 7324000000-N 1716 SUN(%TION BOX (STANDARD SIZE)
0024 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0025 7360000000-N 1720 WOOD POLE
0026 7372000000-N 1721 GUY ASSEMBLY
0027 7420000000-E 1722 2" RISER WITH WEATHERHEAD
0028 7430000000-N 1722 HEAT SHRINK TUB KIT
0029 7432000000-E 1722 2" RISER WITH TUBING
0030 7444000000-E 1725 INDUCTIVE LOOP SAWCUT
0031 7456000000-E 1726 L]I_E4A2D_|N CABLE(**¥*kx)
0032 7516000000-E 1730 E:OM:\/IUNICATIONS CABLE (** FIBER)
24
0033 7516000000-E 1730 E:O)MMUNICATIONS CABLE (** FIBER)
(48)

1730 DROP CABLE
1731 SPLICE ENCLOSURE

0034 7528000000-E
0035 7540000000-N

Lump Sum
325

150

2

2

60

40

80

2,400

1,200
40
5,800
17

10
38,200
41,300
2,100

28,500
300
400

10,300

53
133

100
26

48
1,250
13,500

103,500
800

13,700
35

SF
SF
EA
EA
EA
EA
LF
HR
EA
HR
EA
LF
EA
EA
LF
LF
LF

LF

LF

LF

LF

EA
EA
EA
EA
EA
EA
EA
LF
LF

LF

LF

LF
EA

303774.00

3.50 1137.50
3.50 525.00
500.00 1000.00
5000.00 10000.00
5.00 300.00
10.00 400.00
4.00 320.00
16.00 38400.00
2500.00 5000.00
34.00 40800.00
10.00 400.00
3.84 22272.00
745.00 12665.00
850.00 8500.00
1.48 56536.00
0.54 22302.00
6.50 13650.00
5.48 156180.00
40.00 12000.00
12.00 4800.00
12.88 132664.00
234.00 12402.00
414.00 55062.00
900.00 1800.00
225.00 22500.00
355.00 9230.00
145.00 1160.00
450.00 21600.00
5.24 6550.00
1.48 19980.00
1.74 180090.00
2.24 1792.00
1.74 23838.00

1524.70 53364.50

455805.90

114.08 37076.00
0.29 43.50
6858.43 13716.86
1173.87 2347.74
14.71 882.60
92.36 3694.40
8.23 658.40
39.25 94200.00
1122.79 2245.58
37.53 45036.00
4.58 183.20
2.60 15080.00
687.87 11693.79
881.63 8816.30
2.17 82894.00
0.59 24367.00
4.87 10227.00
5.40 153900.00
51.19 15357.00
12.83 5132.00
14.94 153882.00
216.77 11488.81
412.03 54799.99
1031.50 2063.00
473.95 47395.00
469.32 12202.32
84.88 679.04
487.50 23400.00
5.10 6375.00
1.57 21195.00
2.08 215280.00
2.20 1760.00
1.98 27126.00
1685.31 58985.85

351900.00

10.65 3461.25
9.05 1357.50
2953.00 5906.00
9395.00 18790.00
58.30 3498.00
24.85 994.00
22.80 1824.00
22.15 53160.00
13422.00 26844.00
33.55 40260.00
36.25 1450.00
2.53 14674.00
656.00 11152.00
805.00 8050.00
4.35 166170.00
0.52 21476.00
8.37 17577.00
9.05 257925.00
52.45 15735.00
18.30 7320.00
18.95 195185.00
331.15 17550.95
806.55 107271.15
1197.00 2394.00
286.00 28600.00
872.00 22672.00
327.00 2616.00
904.00 43392.00
6.41 8012.50
1.50 20250.00
2.35 243225.00
3.44 2752.00
1.92 26304.00
1457.00 50995.00



MAR 13, 2017 02:45 PM CUMBERLAND 2:00 PM 2/ 8 002

50164.3.1 FEB 21 2017 C203954
TIP NO U-5742 0.000 MI
FED AID NO STATE FUNDED
SIGNALS.
FAYETTEVILLE - COMPUTERIZED TRAFFIC SIGNAL SYSTEM.
FULCHER ELECTRIC OF ALS OF NORTH CAROLINA, INC. BROOKS BERRY HAYNIE &
FAYETTEVILLE INC ASSOCIATES, INC.
FAYETTEVILLE, NC SALISBURY, NC MABLETON, GA
0036 7541000000-N 1731 MOD SPLICE ENCLOSURE 50 EA 1404.12 70206.00 1474.87 73743.50 1691.00 84550.00
0037 7566000000-N 1733 DELINEATOR MARKER 82 EA 102.50 8405.00 103.47 8484.54 64.15 5260.30
0038 7575142200-N SP NEW ELECTRICAL SERVICE 3 EA 1200.00 3600.00 2715.25 8145.75 2735.00 8205.00
0039 7575160000-E 1734 REM EXT COMM CABLE 2,100 LF 1.00 2100.00 0.50 1050.00 111 2331.00
0040 7575180000-N 1735 CABLE TRANSFER 10 EA 264.00 2640.00 398.97 3989.70 70.00 700.00
0041 7684000000-N 1750 SIGNAL CABINET FOUNDATION 2 EA 1200.00 2400.00 911.71 1823.42 821.00 1642.00
0042 7686000000-N 1752 CONDUIT ENTR INTO EXT FOUND 55 EA 210.00 11550.00 229.85 12641.75 461.00 25355.00
0043 7687000000-N 1752 MODIFY FOUND FOR CONTRLR CBNT 4 EA 485.00 1940.00 412.55 1650.20 758.00 3032.00
0044 7696000000-N 1751 CONTLR WITH CBNT (*t¥tktictoionk) 98 EA 8551.55 838051.90 8903.89 872581.22 9370.00 918260.00
(2070E, 332 BASE MOUNTED)
0045 7696000000-N 1751 CONTLR WITH CBNT (**¥tktictoion) 8 EA 8117.51 64940.08 8538.56 68308.48 9672.00 77376.00
(2070E, 336S POLE MOUNTED)
0046 7708000000-N 1751 (D2|(E)'|7'(I)ESTOR CARD (*iktion) 2,137 EA 67.61 144482.57 73.79 157689.23 95.75 204617.75
0047 7901000000-N 1753 CABINET BASE EXTENDER 295 EA 222.39 65605.05 275.19 81181.05 344.00 101480.00
0048 7901010000-N 1753 CABINET BASE ADAPTER 2 EA 550.00 1100.00 585.48 1170.96 503.00 1006.00
0049 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 14237.67 14237.67 13433.96 13433.96 14514.00 14514.00
BACKUP STORAGE SERVER
0050 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 8392.01 8392.01 8803.49 8803.49 8729.00 8729.00
CCTV VIDEO SERVER
0051 7980000000-N SP GENERIC SIGNAL ITEM (EA) 13 EA 2355.00 30615.00 2422.04 31486.52 2680.00 34840.00
CCTV WOOD POLE
0052 7980000000-N SP GENERIC SIGNAL ITEM (EA) 6 EA 1856.02 11136.12 1776.88 10661.28 1892.00 11352.00
COMPUTER WORKSTATION
0053 7980000000-N SP GENERIC SIGNAL ITEM (EA) 199 EA 9025.18 1796010.82 9442.76 1879109.24 9681.65 1926648.35

CONTROLLER WITH CABINET AND AUX FILE (2070E, 332
BASE MOUNTED)
0054 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 8953.00 8953.00 9154.25 9154.25 9978.00 9978.00
CONTROLLER WITH CABINET AND AUX FILE (2070E,
336S POLE MOUNTED)

0055 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 67000.00 67000.00 52156.23 52156.23 58668.00 58668.00
CORE ETHERNET SWITCH

0056 7980000000-N SP GENERIC SIGNAL ITEM (EA) 50 EA 4016.40 200820.00 3860.00 193000.00 4398.00 219900.00
DIGITAL CCTV CAMERA ASSEMBLY

0057 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 13790.15 13790.15 13433.96 13433.96 14514.00 14514.00
DISTRIBUTED PROCESSING SIGNAL SYSTEM SERVER

0058 7980000000-N SP GENERIC SIGNAL ITEM (EA) 3 EA 4068.00 12204.00 3524.44 10573.32 4925.00 14775.00
FIELD EQUIPMENT CABINET

0059 7980000000-N SP GENERIC SIGNAL ITEM (EA) 311 EA 1123.50 349408.50 1297.36 403478.96 1123.00 349253.00
FIELD ETHERNET SWITCH

0060 7980000000-N SP GENERIC SIGNAL ITEM (EA) 10 EA 397.42 3974.20 423.42 4234.20 432.50 4325.00
FURNISH 2070-1E CPU MODULE

0061 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 10 EA 1410.58 14105.80 1499.05 14990.50 1550.00 15500.00
FURNISH 2070L CONTROLLER

0062 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 10 EA 41.60 416.00 40.14 401.40 38.00 380.00

FURNISH AC ISOLATOR CARD



MAR 13, 2017 02:45 PM CUMBERLAND 2:00 PM 3/ 8 002

50164.3.1 FEB 212017 C203954
TIPNO U-5742 0.000 M
FED AID NO STATE FUNDED
SIGNALS.
FAYETTEVILLE - COMPUTERIZED TRAFFIC SIGNAL SYSTEM.
FULCHER ELECTRIC OF  ALS OF NORTH CAROLINA, INC. BROOKS BERRY HAYNIE &
FAYETTEVILLE INC ASSOCIATES, INC.
FAYETTEVILLE, NC SALISBURY, NC MABLETON, GA
0063 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 8 EA 7451.00 59608.00 7887.76 63102.08 8058.00 64464.00
FURNISH BASE MOUNT 332 CABINET
0064 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 2824.80 14124.00 3758.87 18794.35 3406.00 17030.00
FURNISH CCTV ASSEMBLY
0065 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 10 EA 835.37 8353.70 897.71 8977.10 918.00 9180.00
FURNISH CONFLICT MONITOR
0066 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 10 EA 32.84 328.40 40.46 404.60 35.00 350.00
FURNISH DC ISOLATOR CARD
0067 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 20 EA 78.86 1577.20 75.82 1516.40 75.00 1500.00
FURNISH DETECTOR CARD
0068 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 10 EA 1074.96 10749.60 1004.67 10046.70 1183.00 11830.00
FURNISH FIELD ETHERNET SWITCH
0069  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 10 EA 27.60 276.00 32.36 323.60 26.30 263.00
FURNISH FLASH TRANSFER RELAY
0070  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 10 EA 26.28 262.80 31.15 311.50 25.00 250.00
FURNISH FLASHER MODULE
0071 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 10 EA 24.34 243.40 29.37 293.70 23.20 232.00
FURNISH LOAD SWITCH
0072 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 8400.00 16800.00 7410.30 14820.60 7562.00 15124.00
FURNISH POLE MOUNT 336 CABINET
0073  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 20 EA 29.50 590.00 7.02 140.40 87.50 1750.00
FURNISH ST PIGTAILS
0074 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 40 EA 19.25 770.00 9.12 364.80 16.80 672.00
FURNISH ST-LC HYBRID JUMPERS
0075 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 10 EA 63.96 639.60 74.84 748.40 65.20 652.00
FURNISH SURGE PROTECTOR
0076 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 12761.44 12761.44 14403.92 14403.92 14011.00 14011.00
FURNISH TEST CABINET AND CON- TROLLER
0077  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 10238.25 51191.25 10487.04 52435.20 4373.00 21865.00
INTERCONNECT CENTER (OVERSIZED)
0078  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 308 EA 1302.15 401062.20 1380.24 425113.92 991.00 305228.00
INTERCONNECT CENTER (STANDARD)
0079  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 3319.17 3319.17 2984.84 2984.84 3323.00 3323.00
KVM SWITCH
0080  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 3001.42 3001.42 3620.18 3620.18 4298.00 4298.00
LCD VIDEO MONITOR
0081 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 8488.70 8488.70 7580.97 7580.97 7840.00 7840.00
NETWORK ETHERNET SWITCH
0082  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 25371.84 25371.84 26577.20 26577.20 29607.00 29607.00
RACK CABINET
0083  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 8703.89 8703.89 8229.91 8229.91 9384.00 9384.00
REMOTE ACCESS SERVER
0084 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 3500.00 17500.00 2943.95 14719.75 1476.00 7380.00
REMOVE AND REPLACE EXISTING WOOD SIGNAL POLE
0085 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 25 EA 525.00 13125.00 148.83 3720.75 282.00 7050.00
REMOVE EXISTING CCTV ASSEMBLY
0086 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1250.00 1250.00 392.56 392.56 338.00 338.00

REMOVE EXISTING CCTV CABINET



MAR 13, 2017 02:45 PM CUMBERLAND 2:00 PM 4/ 8 002

50164.3.1 FEB 212017 C203954
TIPNO U-5742 0.000 M
FEDAID NO STATE FUNDED
SIGNALS.
FAYETTEVILLE - COMPUTERIZED TRAFFIC SIGNAL SYSTEM.
FULCHER ELECTRIC OF  ALS OF NORTH CAROLINA, INC. BROOKS BERRY HAYNIE &
FAYETTEVILLE INC ASSOCIATES, INC.
FAYETTEVILLE, NC SALISBURY, NC MABLETON, GA
0087  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 10 EA 1500.00 15000.00 676.42 6764.20 2284.00 22840.00
REMOVE EXISTING CCTV CABINET AND FOUNDATION
0088  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 43 EA 225.00 9675.00 173.59 7464.37 282.00 12126.00
REMOVE EXISTING WIRELESS RADIO AND ANTENNA
0089  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 7962.98 7962.98 8235.28 8235.28 8586.00 8586.00
SIGNAL SYSTEM COMMUNICATIONS SERVER
0090  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 3806.00 3806.00 5106.18 5106.18 2982.00 2982.00
SPLICE CABINET
0091  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 8 EA 915.00 7320.00 991.48 7931.84 745.00 5960.00
VEHICLE SIGNAL HEAD (12", 3 SECTION WITH BI-MODAL
SECTION)
0092  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 12 EA 4256.50 51078.00 5111.47 61337.64 3568.00 42816.00
WIRELESS ETHERNET RADIO SYSTEM
0093  7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 14033.71 13849.05 14987.00
COMPUTER HARDWARE INTEGRATION
0094 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 33600.00 133765.15 151726.00
LAN INTEGRATION
0095  7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 74998.44 56908.69 64088.00
NETWORK PERFORMANCE MANAGEMENT SOFTWARE
0096 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 43275.60 36205.10 34938.00
TRAINING
0097  7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 5892.55 705.93 22956.00
UPGRADE CCTV SYSTEM SOFTWARE
0098  7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 382694.00 387889.58 131658.00
UPGRADE SIGNAL SYSTEM SOFTWARE
0099  7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 104280.00 115961.70 116064.00
VIDEO WALL SYSTEM
0100 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 600 LF 3.00 1800.00 2.12 1272.00 1.15 690.00
BACK PULL FIBER OPTIC CABLE
0101  7990000000-E SP  GENERIC SIGNAL ITEM (LF) 5800 LF 2.00 11600.00 1.25 7250.00 4.25 24650.00
ETHERNET CABLE
CONTRACT TOTAL TOTAL 6428191.76 TOTAL 7087636.53 TOTAL 7108622.75

ROADWAY ITEMS SUB-TOTAL 6428191.76 SUB-TOTAL 7087636.53 SUB-TOTAL 7108622.75



MAR 13, 2017 02:45 PM

50164.3.1

TIP NO U-5742

FED AID NO STATE FUNDED
SIGNALS.

FAYETTEVILLE - COMPUTERIZED TRAFFIC SIGNAL SYSTEM.

CUMBERLAND

TRAFFIC CONTROL DEVICES, INC.

ALTAMONTE SPRINGS, FL

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 4405000000-E 1110 WORK ZONE SIGNS (PORT)

0003 4410000000-E 1110 WORK ZONE SIGNS (BARR)

0004 4415000000-N 1115 FLASHING ARROW BOARD

0005 4420000000-N 1120 PORTABLE CHANGE MSG SIGN

0006 4430000000-N 1130 DRUMS

0007 4435000000-N 1135 CONES

0008 4445000000-E 1145 BARRICADES (TYPE Ill)

0009 4450000000-N 1150 FLAGGER

0010 4480000000-N 1165 TMA

0011 4510000000-N SP LAW ENFORCEMENT

0012 4516000000-N 1180 SKINNY DRUM

0013 7060000000-E 1705 SIGNAL CABLE

0014 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT)

0015 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT)

0016 7252000000-E 1710 MESSENGER CABLE (1/4")

0017 7279000000-E 1715 TRACER WIRE

0018 7300000000-E 1715 UNPAVED TRENCH (¥t
1,2"

0019 7300000000-E 1715 EJNP/-)\VED TRENCH (¥t
2,2"

0020 7301000000-E 1715 (DIREEZT DRILL (ikeaokier)
(1- 5" CONDUIT ENCASING 2 - 2" CONDUITS)

0021 7301000000-E 1715 DIRECT DRILL (**¥tkaioak)
1, 2"

0022 7301000000-E 1715 (DIRE()ZT DRILL (ikeakier)
2,2"

0023 7324000000-N 1716 SUN(%TION BOX (STANDARD SIZE)

0024 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0025 7360000000-N 1720 WOOD POLE

0026 7372000000-N 1721 GUY ASSEMBLY

0027 7420000000-E 1722 2" RISER WITH WEATHERHEAD

0028 7430000000-N 1722 HEAT SHRINK TUB KIT

0029 7432000000-E 1722 2" RISER WITH TUBING

0030 7444000000-E 1725 INDUCTIVE LOOP SAWCUT

0031 7456000000-E 1726 L]I_E4A2D_|N CABLE(¥r¥*kx)

0032 7516000000-E 1730 E:OM:\/IUNICATIONS CABLE (** FIBER)
24

0033 7516000000-E 1730 E:O)MMUNICATIONS CABLE (** FIBER)
(48)

0034 7528000000-E 1730 DROP CABLE

0035 7540000000-N 1731 SPLICE ENCLOSURE

Lump Sum
325

150

2

2

60

40

80

2,400

1,200
40
5,800
17

10
38,200
41,300
2,100

28,500
300
400

10,300

53
133

100
26

48
1,250
13,500

103,500
800

13,700
35

SF
SF
EA
EA
EA
EA
LF
HR
EA
HR
EA
LF
EA
EA
LF
LF
LF

LF

LF

LF

LF

EA
EA
EA
EA
EA
EA
EA
LF
LF

LF

LF

LF
EA

2.50
3.00
50.00
100.00
5.00
2.50
5.00
40.00
100.00
36.50
5.00
1.85
725.00
920.00
1.75
0.60
5.40

6.45

26.00

11.90

14.55

290.00
490.00
990.00
460.00
550.00
97.00
615.00
7.25
1.30

2.00

2.25

2.00
1810.00

447000.00
812.50
450.00
100.00
200.00
300.00
100.00
400.00

96000.00
200.00
43800.00
200.00
10730.00
12325.00
9200.00
66850.00
24780.00
11340.00

183825.00

7800.00

4760.00

149865.00

15370.00
65170.00
1980.00
46000.00
14300.00
776.00
29520.00
9062.50
17550.00

207000.00

1800.00

27400.00
63350.00
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TIP NO

U-5742

FED AID NO STATE FUNDED
SIGNALS.
FAYETTEVILLE - COMPUTERIZED TRAFFIC SIGNAL SYSTEM.

CUMBERLAND 2:00 PM 6/8 002
FEB 21 2017 C203954

0.000 MI

TRAFFIC CONTROL DEVICES, INC.

ALTAMONTE SPRINGS, FL

0036
0037
0038
0039
0040
0041
0042
0043
0044

0045

0046

0047
0048
0049

0050

0051

0052

0053

0054

0055

0056

0057

0058

0059

0060

0061

0062

7541000000-N
7566000000-N
7575142200-N
7575160000-E
7575180000-N
7684000000-N
7686000000-N
7687000000-N
7696000000-N

7696000000-N

7708000000-N

7901000000-N
7901010000-N
7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

1731
1733
SP

1734
1735
1750
1752
1752
1751

1751

1751

1753
1753
SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

MOD SPLICE ENCLOSURE
DELINEATOR MARKER

NEW ELECTRICAL SERVICE

REM EXT COMM CABLE

CABLE TRANSFER

SIGNAL CABINET FOUNDATION
CONDUIT ENTR INTO EXT FOUND
MODIFY FOUND FOR CONTRLR CBNT
CONTLR WlTH CBNT (***************)
(2070E, 332 BASE MOUNTED)
CONTLR WlTH CBNT (***************)
(2070E, 336S POLE MOUNTED)
DETECTOR CARD (i)
(2070L)

CABINET BASE EXTENDER
CABINET BASE ADAPTER
GENERIC SIGNAL ITEM (EA)
BACKUP STORAGE SERVER
GENERIC SIGNAL ITEM (EA)

CCTV VIDEO SERVER

GENERIC SIGNAL ITEM (EA)

CCTV WOOD POLE

GENERIC SIGNAL ITEM (EA)
COMPUTER WORKSTATION
GENERIC SIGNAL ITEM (EA)

CONTROLLER WITH CABINET AND AUX FILE (2070E, 332

BASE MOUNTED)

GENERIC SIGNAL ITEM (EA)

CONTROLLER WITH CABINET AND AUX FILE (2070E,
336S POLE MOUNTED)

GENERIC SIGNAL ITEM (EA)

CORE ETHERNET SWITCH

GENERIC SIGNAL ITEM (EA)

DIGITAL CCTV CAMERA ASSEMBLY

GENERIC SIGNAL ITEM (EA)

DISTRIBUTED PROCESSING SIGNAL SYSTEM SERVER
GENERIC SIGNAL ITEM (EA)

FIELD EQUIPMENT CABINET

GENERIC SIGNAL ITEM (EA)

FIELD ETHERNET SWITCH

GENERIC SIGNAL ITEM (EA)

FURNISH 2070-1E CPU MODULE

GENERIC SIGNAL ITEM (EA)

FURNISH 2070L CONTROLLER

GENERIC SIGNAL ITEM (EA)

FURNISH AC ISOLATOR CARD

50 EA 1605.00 80250.00
82 EA 115.00 9430.00
3 EA 1330.00 3990.00
2,100 LF 0.45 945.00
10 EA 295.00 2950.00
2 EA 1525.00 3050.00
55 EA 605.00 33275.00
4 EA 1055.00 4220.00
98 EA 10010.00 980980.00
8 EA 10050.00 80400.00
2,137 EA 135.00 288495.00
295 EA 250.00 73750.00
2 EA 300.00 600.00

1 EA 16655.00 16655.00

1 EA 8635.00 8635.00
13 EA 2030.00 26390.00
6 EA 2395.00 14370.00
199 EA 10615.00 2112385.00
1 EA 10300.00 10300.00

1 EA 66540.00 66540.00
50 EA 4140.00 207000.00
1 EA 16655.00 16655.00

3 EA 3460.00 10380.00
311 EA 1620.00 503820.00
10 EA 480.00 4800.00
10 EA 1720.00 17200.00
10 EA 42.00 420.00
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FED AID NO STATE FUNDED
SIGNALS.
FAYETTEVILLE - COMPUTERIZED TRAFFIC SIGNAL SYSTEM.

CUMBERLAND 2:00 PM 718 002
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0.000 MI

TRAFFIC CONTROL DEVICES, INC.

ALTAMONTE SPRINGS, FL

0063

0064

0065

0066

0067

0068

0069

0070

0071

0072

0073

0074

0075

0076

0077

0078

0079

0080

0081

0082

0083

0084

0085

0086

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

GENERIC SIGNAL ITEM (EA)
FURNISH BASE MOUNT 332 CABINET
GENERIC SIGNAL ITEM (EA)
FURNISH CCTV ASSEMBLY
GENERIC SIGNAL ITEM (EA)
FURNISH CONFLICT MONITOR
GENERIC SIGNAL ITEM (EA)
FURNISH DC ISOLATOR CARD
GENERIC SIGNAL ITEM (EA)
FURNISH DETECTOR CARD
GENERIC SIGNAL ITEM (EA)
FURNISH FIELD ETHERNET SWITCH
GENERIC SIGNAL ITEM (EA)
FURNISH FLASH TRANSFER RELAY
GENERIC SIGNAL ITEM (EA)
FURNISH FLASHER MODULE
GENERIC SIGNAL ITEM (EA)
FURNISH LOAD SWITCH

GENERIC SIGNAL ITEM (EA)
FURNISH POLE MOUNT 336 CABINET
GENERIC SIGNAL ITEM (EA)
FURNISH ST PIGTAILS

GENERIC SIGNAL ITEM (EA)
FURNISH ST-LC HYBRID JUMPERS
GENERIC SIGNAL ITEM (EA)
FURNISH SURGE PROTECTOR
GENERIC SIGNAL ITEM (EA)
FURNISH TEST CABINET AND CON- TROLLER
GENERIC SIGNAL ITEM (EA)
INTERCONNECT CENTER (OVERSIZED)
GENERIC SIGNAL ITEM (EA)
INTERCONNECT CENTER (STANDARD)
GENERIC SIGNAL ITEM (EA)

KVM SWITCH

GENERIC SIGNAL ITEM (EA)

LCD VIDEO MONITOR

GENERIC SIGNAL ITEM (EA)
NETWORK ETHERNET SWITCH
GENERIC SIGNAL ITEM (EA)

RACK CABINET

GENERIC SIGNAL ITEM (EA)
REMOTE ACCESS SERVER

GENERIC SIGNAL ITEM (EA)
REMOVE AND REPLACE EXISTING WOOD SIGNAL POLE
GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING CCTV ASSEMBLY
GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING CCTV CABINET

8 EA 8960.00 71680.00
5 EA 2905.00 14525.00
10 EA 1020.00 10200.00
10 EA 38.00 380.00
20 EA 81.00 1620.00
10 EA 1555.00 15550.00
10 EA 29.00 290.00
10 EA 27.00 270.00
10 EA 25.00 250.00
2 EA 8410.00 16820.00
20 EA 30.00 600.00
40 EA 19.00 760.00
10 EA 73.00 730.00
1 EA 16425.00 16425.00
5 EA 12050.00 60250.00
308 EA 1480.00 455840.00
1 EA 4015.00 4015.00
1 EA 4292.00 4292.00
1 EA 9115.00 9115.00
1 EA 33965.00 33965.00
1 EA 10860.00 10860.00
5 EA 3085.00 15425.00
25 EA 285.00 7125.00
1 EA 575.00 575.00
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50164.3.1 FEB 21 2017 C203954
TIP NO U-5742 0.000 MI

FED AID NO STATE FUNDED

SIGNALS.

FAYETTEVILLE - COMPUTERIZED TRAFFIC SIGNAL SYSTEM.

TRAFFIC CONTROL DEVICES, INC.

ALTAMONTE SPRINGS, FL

0087 7980000000-N SP GENERIC SIGNAL ITEM (EA) 10 EA 1040.00 10400.00
REMOVE EXISTING CCTV CABINET AND FOUNDATION

0088 7980000000-N SP GENERIC SIGNAL ITEM (EA) 43 EA 575.00 24725.00
REMOVE EXISTING WIRELESS RADIO AND ANTENNA

0089 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 9960.00 9960.00
SIGNAL SYSTEM COMMUNICATIONS SERVER

0090 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 4900.00 4900.00
SPLICE CABINET

0091 7980000000-N SP GENERIC SIGNAL ITEM (EA) 8 EA 825.00 6600.00
VEHICLE SIGNAL HEAD (12", 3 SECTION WITH BI-MODAL
SECTION)

0092 7980000000-N SP GENERIC SIGNAL ITEM (EA) 12 EA 8205.00 98460.00
WIRELESS ETHERNET RADIO SYSTEM

0093 7985000000-N SP GENERIC SIGNAL ITEM (LS) Lump Sum 17450.00
COMPUTER HARDWARE INTEGRATION

0094 7985000000-N SP GENERIC SIGNAL ITEM (LS) Lump Sum 171415.00
LAN INTEGRATION

0095 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 72405.00
NETWORK PERFORMANCE MANAGEMENT SOFTWARE

0096 7985000000-N SP GENERIC SIGNAL ITEM (LS) Lump Sum 47765.00
TRAINING

0097 7985000000-N SP GENERIC SIGNAL ITEM (LS) Lump Sum 6270.00
UPGRADE CCTV SYSTEM SOFTWARE

0098 7985000000-N SP GENERIC SIGNAL ITEM (LS) Lump Sum 499050.00
UPGRADE SIGNAL SYSTEM SOFTWARE

0099 7985000000-N SP GENERIC SIGNAL ITEM (LS) Lump Sum 114845.00
VIDEO WALL SYSTEM

0100 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 600 LF 2.45 1470.00
BACK PULL FIBER OPTIC CABLE

0101 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 5,800 LF 1.50 8700.00

ETHERNET CABLE

CONTRACT TOTAL TOTAL 7994178.00
ROADWAY ITEMS SUB-TOTAL 7994178.00
BIDDERS IN ORDER CONTRACT TOTAL
FULCHER ELECTRIC OF FAYETTEVILLE INC 1 6428191.76
ALS OF NORTH CAROLINA, INC. 2 7087636.53
BROOKS BERRY HAYNIE & ASSOCIATES, INC. 3 7108622.75
TRAFFIC CONTROL DEVICES, INC. 4 7994178.00



MAR 13, 2017 02:45 PM DAVIE 2:00 PM 1/ 4 003
53008.3.1 FEB 21 2017 C203929

TIP NO I-5765 6.357 MI
FED AID NO NHPP-0040(028)

PAVEMENT AND BRIDGE REHABILITATION, GUARDRAIL, GRADING.

I-40 FROM 0.5 MILES WEST OF US-601 TO 1.2 MILES EAST OF SR-1410 (FARMINGTON ROAD).

APAC - ATLANTIC, INC. THOMPSON SHARPE BROTHERS A DIV OF
ARTHUR DIVISION VECELLIO & GROGAN, INC.
GREENSBORO, NC GREENSBORO, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 2300000.00 1517375.21
0002 0022000000-E 225 UNCLASSIFIED EXCAVATION 75,520 CY 7.75 585280.00 55.72 4207974.40
0003 0036000000-E 225 UNDERCUT EXCAVATION 5,000 CY 14.00 70000.00 15.41 77050.00
0004 0106000000-E 230 BORROW EXCAVATION 17,040 CY 11.00 187440.00 9.08 154723.20
0005 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 106,490 SY 4.00 425960.00 2.64 281133.60
0006 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 20,000 SY 2.10 42000.00 2.05 41000.00
0007 0255000000-E SP GENERIC GRADING ITEM (TON) 1,500 TON 32.00 48000.00 420.00 630000.00
AGGREGATE BASE COURSE FOR BACKFILL
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 60 TON 62.00 3720.00 34.96 2097.60
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 170 SY 4.00 680.00 2.83 481.10
0010 0366000000-E 310 15"RC PIPE CULV Il 362 LF 62.00 22444.00 44.98 16282.76
0011 1011000000-N 500 FINE GRADING Lump Sum 2500000.00 4596934.00
0012 1099500000-E 505 SHALLOW UNDERCUT 5,500 CY 14.00 77000.00 15.41 84755.00
0013 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 11,000 TON 31.00 341000.00 28.94 318340.00
0014 1110000000-E 510 STABILIZER AGGREGATE 500 TON 31.00 15500.00 28.94 14470.00
0015 1330000000-E 607 INCIDENTAL MILLING 1,000 SY 10.00 10000.00 14.25 14250.00
0016 1491000000-E 610 ASP CONC BASE CRS B25.0C 103,110 TON 47.00 4846170.00 51.47 5307071.70
0017 1503000000-E 610 ASP CONC INTR CRS 119.0C 27,320 TON 48.00 1311360.00 53.87 1471728.40
0018 1508000000-E 610 ASP CONC INTR CRS 119.0D 53,170 TON 48.00 2552160.00 52.72 2803122.40
0019 1523000000-E 610 ASP CONC SURF CRS S9.5C 13,130 TON 47.00 617110.00 54.59 716766.70
0020 1524200000-E 610 ASP CONC SURF CRS S9.5D 51,080 TON 48.00 2451840.00 52.57 2685275.60
0021 1575000000-E 620 ASP FOR PLANT MIX 9,020 TON 350.00 3157000.00 343.64 3099632.80
0022 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 2,915 TON 500.00 1457500.00 514.80 1500642.00
0023 1840000000-E 665 MILLED RUMBLE STRIPS 134,000 LF 0.12 16080.00 0.07 9380.00
0024 1891000000-E SP GENERIC PAVING ITEM (SY) 3,050 SY 865.00 2638250.00 572.00 1744600.00
8" CONTINUOUSLY REINFORCED CONCRETE PAVEMENT
REPAIR
0025 1891500000-N SP GENERIC PAVING ITEM (LS) Lump Sum 120000.00 465000.00
10" CONCRETE SLEEPER SLAB
0026 2099000000-E 816 SHOULDER DRAIN 34,200 LF 8.45 288990.00 9.30 318060.00
0027 2110000000-E 816 4" SHOULDER DRAIN PIPE 34,200 LF 1.50 51300.00 1.65 56430.00
0028 2121000000-E 816 4" OUTLET PIPE FOR SHDR DRN 2,800 LF 9.50 26600.00 10.45 29260.00
0029 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 90 EA 445.00 40050.00 489.50 44055.00
0030 2190000000-N 828 TEMP STL PLT COVER FOR MDS 4 EA 1900.00 7600.00 3522.75 14091.00
0031 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 EA 4100.00 16400.00 3692.74 14770.96
0032 2308000000-E 840 MASNRY DRAINAGE STRUCT 09 LF 1100.00 990.00 391.42 352.28
0033 2365000000-N 840 FRAME W/2GRTS 840.22 STD 4 EA 1000.00 4000.00 821.98 3287.92
0034 2815000000-N 858 ADJDROP INLETS 3 EA 1750.00 5250.00 1100.00 3300.00
0035 3030000000-E 862 STL BM GUARDRAIL 18,9125 LF 14.05 265720.63 15.46 292387.25
0036 3150000000-N 862 ADDIT GUARDRAIL POSTS 20 EA 75.00 1500.00 82.50 1650.00

0037 3210000000-N 862 GR ANCHOR TYPE CAT-1 23 EA 500.00 11500.00 550.00 12650.00



MAR 13, 2017 02:45 PM DAVIE 2:00 PM 2/ 4 003
53008.3.1 FEB 21 2017 C203929

TIP NO I-5765 6.357 MI
FED AID NO NHPP-0040(028)

PAVEMENT AND BRIDGE REHABILITATION, GUARDRAIL, GRADING.

I-40 FROM 0.5 MILES WEST OF US-601 TO 1.2 MILES EAST OF SR-1410 (FARMINGTON ROAD).

APAC - ATLANTIC, INC. THOMPSON SHARPE BROTHERS A DIV OF
ARTHUR DIVISION VECELLIO & GROGAN, INC.
GREENSBORO, NC GREENSBORO, NC
0038 3270000000-N SP GR ANCHOR TYPE 350 24 EA 1750.00 42000.00 1925.00 46200.00
0039 3285000000-N SP GR ANCHOR TYPE M-350 8 EA 1700.00 13600.00 1870.00 14960.00
0040 3319000000-N 862 GR ANCHOR TYPE B-83 16 EA 1700.00 27200.00 1870.00 29920.00
0041 3347000000-E 864 REMOVE & RESET GUIDERAIL 1,000 LF 3.00 3000.00 3.30 3300.00
0042 3360000000-E 863 REMOVE EXISTING GUARDRAIL 20,551 LF 0.50 10275.50 0.55 11303.05
0043 3365000000-E 863 REMOVE EXISTING GUIDERAIL 3,000 LF 1.50 4500.00 1.65 4950.00
0044 3389200000-E 865 CABLE GUIDERAIL 3,000 LF 7.50 22500.00 8.53 25590.00
0045 3389500000-N 865 ADDITIONAL GUIDERAIL POSTS 10 EA 25.00 250.00 27.50 275.00
0046 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 12 EA 1600.00 19200.00 1760.00 21120.00
0047 3595000000-E 869 RELAPPING GUARDRAIL 1,000 LF 3.00 3000.00 3.30 3300.00
0048 3656000000-E 876 GEOTEXTILE FOR DRAINGE 300 SY 5.00 1500.00 2.83 849.00
0049 4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,677 SF 7.00 11739.00 7.70 12912.90
0050 4405000000-E 1110 WORK ZONE SIGNS (PORT) 712 SF 8.50 6052.00 8.18 5824.16
0051 4410000000-E 1110 WORK ZONE SIGNS (BARR) 100 SF 6.00 600.00 6.60 660.00
0052 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 3700.00 14800.00 4873.14 19492.56
0053 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 10 EA 12000.00 120000.00 9159.15 91591.50
0054 4430000000-N 1130 DRUMS 264 EA 75.00 19800.00 48.73 12864.72
0055 4435000000-N 1135 CONES 50 EA 48.00 2400.00 19.96 998.00
0056 4445000000-E 1145 BARRICADES (TYPE III) 72 LF 20.00 1440.00 22.00 1584.00
0057 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 5500.00 11000.00 6050.00 12100.00
0058 4470000000-N 1160 RESET CRASH CUSHION 29 EA 1600.00 46400.00 1760.00 51040.00
0059 4480000000-N 1165 TMA 4 EA 7400.00 29600.00 14091.00 56364.00
0060 4485000000-E 1170 PORT CONC BARRIER 15,100 LF 17.00 256700.00 18.70 282370.00
0061 4500000000-E 1170 RESET PORT CONC BARRIER 79,600 LF 2.50 199000.00 2.75 218900.00
0062 4510000000-N SP LAW ENFORCEMENT 352 HR 40.00 14080.00 71.50 25168.00
0063 4516000000-N 1180 SKINNY DRUM 200 EA 55.00 11000.00 32.29 6458.00
0064 4650000000-N 1251 TEMP RAISED PVMT MRKS 1,653 EA 7.00 11571.00 7.70 12728.10
0065 4775000000-E 1205 8:/§ZOLD APPL PLSTIC LINES TYPE ** 13,620 LF 1.95 26559.00 2.15 29283.00
0066 4815000000-E 1205 PAINT PVMT MARKINGS 6" 608,107 LF 0.25 152026.75 0.28 170269.96
0067 4825000000-E 1205 PAINT PVMT MARKINGS 12" 13,330 LF 0.50 6665.00 0.55 7331.50
0068 4845000000-N 1205 PAINT PVT MKG SYMBOL 30 EA 65.00 1950.00 71.50 2145.00
0069 4847100000-E 1205 POLYUREA LINES (6" ****) 175,000 LF 0.89 155750.00 0.98 171500.00
(HIGHLY REFLECTIVE ELEMENTS)
0070 4847120000-E 1205 POLYUREA LINES (12" #*+*¥) 4,000 LF 1.80 7200.00 1.98 7920.00
(HIGHLY REFLECTIVE ELEMENTS)
0071 4855000000-E 1205 LINE REMOVAL 6" WIDE 183,719 LF 0.44 80836.36 0.48 88185.12
0072 4865000000-E 1205 LINE REMOVAL 12" WIDE 3,520 LF 0.87 3062.40 0.96 3379.20
0073 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 9 EA 50.00 450.00 55.00 495.00
0074 4905000000-N 1253 SNOWPLB PVMT MRKER 900 EA 24.45 22005.00 30.25 27225.00

0075 6000000000-E 1605 TEMPORARY SILT FENCE 13,420 LF 1.55 20801.00 1.71 22948.20



MAR 13, 2017 02:45 PM
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TIP NO

3.1

I-5765

FED AID NO NHPP-0040(028)
PAVEMENT AND BRIDGE REHABILITATION, GUARDRAIL, GRADING.

I-40 FROM 0.5 MILES WEST OF US-601 TO 1.2 MILES EAST OF SR-1410 (FARMINGTON ROAD).

DAVIE

2:00 PM 3/ 4 003
FEB 21 2017 C203929
6.357 MI

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO, NC

SHARPE BROTHERS A DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO, NC

0076
0077
0078
0079
0080
0081
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0093
0094
0095
0096
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0098
0099
0100
0101
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0103
0104
0105
0106

0107

0108

0109

6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6071012000-E
6071030000-E
6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6114500000-N
6117000000-N
6132000000-N

0163000000-E

8161000000-E
8296000000-N
8559000000-E
8566000000-E
8664000000-E
8678000000-E
8685000000-E
8692000000-N
8860000000-N

8860000000-N

8860000000-N

8860000000-N

1610
1610
1610
1615
1620
1620
1622
SP

1630
1631
SP

SP

1640
1660
1660
1661
1661
1662
1665
1667
SP

SP

250

420
442
SP
SP
SP
SP
SP
SP
SP

SP

SP

SP

EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

COIR FIBER WATTLE

COIR FIBER BAFFLE
SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL

GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE
REMOVAL OF EXT CONC PVMT

STRUCTURE ITEMS

GROOVING BRIDGE FLOORS
POLLUTION CONTROL
SURFACE PREP, CLASS I
SURFACE PREP, CLASS I
SHOTCRETE REPAIRS

EPOXY RESIN INJECTION
EPOXY MORTAR REPAIR

FOAM JOINT SEALS

GENERIC STRUCTURE ITEM (LS)

PAINTING CONTAINMENT FOR  BRIDGE #61
GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR  BRIDGE #62
GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR  BRIDGE #74
GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR  BRIDGE #75

100 TON 65.00 6500.00

1,350 TON 60.00 81000.00

675 TON 51.00 34425.00

65.5 ACR 1100.00 72050.00
3,100 LB 0.10 310.00

15.5 TON 100.00 1550.00

775 LF 15.00 11625.00

200 LF 4.00 800.00

1,530 CY 11.00 16830.00
70,000 SY 1.00 70000.00
100 SY 8.00 800.00

3,450 LF 6.00 20700.00

425 LF 3.50 1487.50

45 ACR 1600.00 72000.00

42 ACR 150.00 6300.00

1,000 LB 2.00 2000.00

2 TON 1000.00 2000.00

1,125 LB 3.00 3375.00
33.75 TON 575.00 19406.25

85 MHR 80.00 6800.00

100 EA 50.00 5000.00

6 EA 400.00 2400.00

8,000 SY 25.00 200000.00
25,786 SF 0.65 16760.90
Lump Sum 60000.00
12 SY 150.00 1800.00

12 SY 500.00 6000.00

84 CF 900.00 75600.00

115 LF 275.00 31625.00

6 SF 600.00 3600.00

Lump Sum 54000.00
Lump Sum 50000.00
Lump Sum 50000.00
Lump Sum 50000.00
Lump Sum 50000.00

59.52 5952.00
44.96 60696.00
37.73 25467.75
1210.00 79255.00
0.11 341.00
110.00 1705.00
31.33 24280.75
4.40 880.00
8.48 12974.40
1.10 77000.00
8.80 880.00
6.60 22770.00
3.85 1636.25
1760.00 79200.00
165.00 6930.00
2.20 2200.00
1100.00 2200.00
3.30 3712.50
632.50 21346.88
88.00 7480.00
55.00 5500.00
1598.08 9588.48
20.39 163120.00
0.72 18565.92
66000.00

165.00 1980.00
550.00 6600.00
990.00 83160.00
302.50 34787.50
660.00 3960.00
19250.00

16500.00

16500.00

16500.00

16500.00



MAR 13, 2017 02:45 PM DAVIE 2:00 PM 4/ 4 003
53008.3.1 FEB 21 2017 C203929

TIP NO I-5765 6.357 MI
FED AID NO NHPP-0040(028)

PAVEMENT AND BRIDGE REHABILITATION, GUARDRAIL, GRADING.

I-40 FROM 0.5 MILES WEST OF US-601 TO 1.2 MILES EAST OF SR-1410 (FARMINGTON ROAD).

APAC - ATLANTIC, INC. THOMPSON SHARPE BROTHERS A DIV OF
ARTHUR DIVISION VECELLIO & GROGAN, INC.
GREENSBORO, NC GREENSBORO, NC
0110  8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 45000.00 1100.00
VOLUMERIC MIXER
0111 8881000000-E SP  GENERIC STRUCTURE ITEM (CY) 138 CY 1800.00 248400.00 1980.00 273240.00
LATEX MODIFIED CONCRETE OVERLAY-VES
0112  8882000000-E SP  GENERIC STRUCTURE ITEM (CF) 4 CF 75.00 300.00 82.50 330.00
CONCRETE FOR DECK REPAIR
0113  8882000000-E SP  GENERIC STRUCTURE ITEM (CF) 82 CF 250.00 20500.00 275.00 22550.00
ELASTOMERIC CONCRETE
0114 8892000000-E SP  GENERIC STRUCTURE ITEM (SF) 326 SF 20.00 6520.00 22.00 7172.00
BRIDGE JOINT DEMOLITION
0115 8892000000-E SP  GENERIC STRUCTURE ITEM (SF) 1,276 SF 28.00 35728.00 30.80 39300.80
EPOXY COATING
0116  8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 3,108 SY 42.00 130536.00 46.20 143589.60
HYDRO-DEMOLITION OF BRIDGE DECK
0117  8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 3,108 SY 26.00 80808.00 28.60 88888.80
PLACING & FINISHING OF LATEX MODIFIED CONCRETE
OVERLAY-VES
0118  8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 3,108 SY 17.00 52836.00 18.70 58119.60
SCARIFYING BRIDGE DECK
0119 8897000000-N SP  GENERIC STRUCTURE ITEM (EA) 144 EA 600.00 86400.00 660.00 95040.00
CLEANING AND PAINTING EXISTING BEARING PLATES
WITH HRCSA
CONTRACT TOTAL TOTAL 29690680.29 TOTAL 35698636.08
ROADWAY ITEMS SUB-TOTAL 28534266.39  SUB-TOTAL 34669001.86
STRUCTURE ITEMS SUB-TOTAL 1156413.90  SUB-TOTAL 1029634.22
BIDDERS IN ORDER CONTRACT TOTAL
APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION 1 29690680.29

SHARPE BROTHERS A DIV OF VECELLIO & GROGAN, INC. 2 35698636.08



MAR 13, 2017 02:45 PM CABARRUS 2:00 PM 1/ 17 004
40373.3.3 FEB 21 2017 C203661

TIP NO U-4910A, U-4910B 2.382 MI
FED AID NO STPDA-1445(008)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-1445 (DERITA RD) FROM NORTH OF SR-2894 (CONCORD MILLS BLVD) TO SR-1394 (POPLAR TENT RD).

BLYTHE DEVELOPMENT CO. TRIANGLE GRADING & PAVING INC BLYTHE CONSTRUCTION, INC.
CHARLOTTE, NC BURLINGTON, NC CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 975000.00 1000000.00 1368000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 120000.00 100000.00 350000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 300000.00 2150000.00 850000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 2 ACR 2500.00 5000.00 100.00 200.00 5000.00 10000.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 1 EA 2000.00 2000.00 3000.00 3000.00 1500.00 1500.00
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 68,900 CY 9.80 675220.00 8.00 551200.00 12.00 826800.00
0007 0029000000-N SP  REINF BRG APPR *trtrins Lump Sum 35715.00 30000.00 75000.00
(147+70 -L-)

0008 0036000000-E 225 UNDERCUT EXCAVATION 1,700 CY 5.65 9605.00 10.00 17000.00 15.00 25500.00
0009 0106000000-E 230 BORROW EXCAVATION 104,500 CY 8.25 862125.00 9.00 940500.00 11.00 1149500.00
0010 0127000000-N SP  EMBMT SETTLEMENT GAUGE 4 EA 1575.00 6300.00 1500.00 6000.00 2000.00 8000.00
0011 0134000000-E 240 DRAINAGE DITCH EXCAVATION 960 CY 1.80 1728.00 7.00 6720.00 8.00 7680.00
0012 0141000000-E 240 BERM DITCH CONSTRUCTION 170 LF 1.80 306.00 3.00 510.00 8.00 1360.00
0013 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 7,430 SY 4.50 33435.00 4.00 29720.00 4.00 29720.00
0014 0177000000-E 250 BREAKING OF EXT ASPH PVMT 7,960 SY 3.35 26666.00 3.00 23880.00 2,50 19900.00
0015 0195000000-E 265 SELECT GRANULAR MATERIAL 1,200 CY 36.00 43200.00 30.00 36000.00 40.00 48000.00
0016 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 9,350 SY 175 16362.50 2,50 23375.00 3.00 28050.00
0017 0199000000-E SP  TEMPORARY SHORING 3,900 SF 56.00 218400.00 32.00 124800.00 50.00 195000.00
0018 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,664 TON 38.00 63232.00 40.00 66560.00 35.00 58240.00
0019 0320000000-E 300 FND CONDIT GEOTEXTILE 6,002 SY 175 10503.50 2,50 15005.00 3.55 21307.10
0020 0366000000-E 310 15" RC PIPE CULV Il 1,060 LF 38.00 40280.00 35.00 37100.00 50.00 53000.00
0021 0372000000-E 310 18" RC PIPE CULV Il 120 LF 43.00 5160.00 40.00 4800.00 55.00 6600.00
0022 0378000000-E 310 24" RC PIPE CULV Il 264 LF 54.00 14256.00 55.00 14520.00 60.00 15840.00
0023 0384000000-E 310 30" RC PIPE CULV Il 624 LF 74.00 46176.00 75.00 46800.00 70.00 43680.00
0024 0390000000-E 310 36" RC PIPE CULV Il 192 LF 92.00 17664.00 90.00 17280.00 85.00 16320.00
0025 0402000000-E 310 48" RC PIPE CULV Il 176 LF 140.00 24640.00 175.00 30800.00 130.00 22880.00
0026 0448200000-E 310 15"RCP CULV CLASS IV 7,228 LF 37.00 267436.00 45.00 325260.00 50.00 361400.00
0027 0448300000-E 310 18"RCP CULV CLASS IV 1,412 LF 43.00 60716.00 55.00 77660.00 55.00 77660.00
0028 0448400000-E 310 24"RCP CULV CLASS IV 984 LF 56.00 55104.00 75.00 73800.00 65.00 63960.00
0029 0448500000-E 310 30"RCP CULV CLASS IV 1,228 LF 79.00 97012.00 85.00 104380.00 75.00 92100.00
0030 0448600000-E 310 36"RCP CULV CLASS IV 88 LF 95.00 8360.00 110.00 9680.00 135.00 11880.00
0031 0576000000-E 310 ::‘8&:% Filggg)cuw 64 LF 164.00 10496.00 180.00 11520.00 50.00 3200.00
0032 0582000000-E 310 15"CS PIPE CULV 0.064" 276 LF 38.00 10488.00 45.00 12420.00 40.00 11040.00
0033 0588000000-E 310 18"CS PIPE CULV 0.064" 40 LF 49.00 1960.00 55.00 2200.00 45.00 1800.00
0034 0594000000-E 310 24"CS PIPE CULV 0.064" 44 LF 59.00 2596.00 75.00 3300.00 50.00 2200.00
0035 0600000000-E 310 30" CS PIPE CULV 0.079" 56 LF 78.00 4368.00 85.00 4760.00 55.00 3080.00
0036 0636000000-E 310 (15(:% I(E)Ié4BE)DW ot THICK 6 EA 300.00 1800.00 500.00 3000.00 450.00 2700.00
0037 0636000000-E 310 *" CS ELBOW **+" THICK 1 EA 352.00 352.00 500.00 500.00 450.00 450.00

(18", 0.064")



MAR 13, 2017 02:45 PM
40373.3.3

TIP NO U-4910A, U-4910B
FED AID NO STPDA-1445(008)
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

CABARRUS

SR-1445 (DERITA RD) FROM NORTH OF SR-2894 (CONCORD MILLS BLVD) TO SR-1394 (POPLAR TENT RD).

2:00 PM

FEB 21 2017

2.382 MI

2/ 17 004
C203661

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

TRIANGLE GRADING & PAVING INC

BURLINGTON, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0038 0636000000-E 310 *"CS ELBOW =" THICK > EA
(24", 0.064")
0039 0636000000-E 310 *"CS ELBOW =" THICK > EA
(48", 0.109")
0040 0654000000-E 310 FHXPHCSP ARCH CULV *rwex 72 LF
(73" X 55", 0.079")
0041 0995000000-E 340 PIPE REMOVAL 2534 LF
0042 1011000000-N 500 FINE GRADING Lump Sum
0043  1099500000-E 505 SHALLOW UNDERCUT 2000 CY
0044 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 6,950 TON
0045  1121000000-E 520 AGGREGATE BASE COURSE 31,600 TON
0046 1220000000-E 545 INCIDENTAL STONE BASE 2,000 TON
0047 1275000000-E 600 PRIME COAT 420 GAL
0048 1297000000-E 607 xll_llyzé)SP PVMT *+ DTH 8510 SY
0049 1330000000-E 607 INCIDENTAL MILLING 1,200 SY
0050 1489000000-E 610 ASP CONC BASE CRS B25.0B 8,890 TON
0051 1498000000-E 610 ASP CONC INTR CRS 119.0B 17,870 TON
0052 1519000000-E 610 ASP CONC SURF CRS S9.5B 14.860 TON
0053 1575000000-E 620 ASP FOR PLANT MIX 2.145 TON
0054 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 2,624 TON
0055 2000000000-N 806 RIGHT OF WAY MARKERS 123 EA
0056 2022000000-E 815 SUBDRAIN EXCAVATION 230 CY
0057 2033000000-E 815 SUBDRAIN FINE AGGREGATE 170 cY
0058 2044000000-E 815 6" PERF SUBDRN PIPE 1,000 LF
0059 2070000000-N 815 SUBDRN PIPE OUTLET 3 EA
0060 2077000000-E 815 6" OUTLET PIPE 18 LF
0061 2209000000-E 838 ENDWALLS 18 CY
0062 2253000000-E 840 PIPE COLLARS 0.839 CY
0063 2286000000-N 840 MASNRY DRAINAGE STRUCT 152 EA
0064 2308000000-E 840 MASNRY DRAINAGE STRUCT 716 LE
0065 2364000000-N 840 FRAME W/2GRTS 840.16 STD 12 EA
0066 2366000000-N 840 FRAME W/2GRTS 840.24 STD 7 EA
0067 2367000000-N 840 FRAME W/2GRTS 840.29 STD 10 EA
0068 2374000000-N 840 |(3EF§AME-GRT-HD 840.03 ** 12 EA
0069 2374000000-N 840 l(:FF§AME-GRT—HD 840.03 * 54 EA
0070 2374000000-N 840 l(:g)AME-GRT-HD 840.03 ** 53 EA
0071 2396000000-N 840 FRAME W/COVER STD 840.54 5 EA
0072 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 16 EA

415.00 830.00
925.00 1850.00
190.00 13680.00
22.00 55748.00
250000.00

14.15 41035.00
26.75 185912.50
29.00 916400.00
42.00 84000.00
5.00 2100.00
3.50 29785.00
8.00 9600.00
53.00 471170.00
47.85 855079.50
50.35 748201.00
355.00 761475.00
110.00 288640.00
200.00 24600.00
25.00 5750.00
50.00 8500.00
13.00 13000.00
350.00 1050.00
40.00 720.00
380.00 6840.00
540.00 5313.06
1930.00 293360.00
285.00 20406.00
620.00 7440.00
565.00 3955.00
685.00 6850.00
660.00 7920.00
685.00 36990.00
685.00 36305.00
490.00 2450.00
735.00 11760.00

750.00

2000.00

300.00

8.00

10.00
20.00
25.00
60.00
3.00
3.50

10.00
50.00
50.00
50.00
350.00
100.00
200.00
20.00
75.00
8.00
300.00
30.00
1000.00
1250.00
1650.00
250.00
600.00
500.00
500.00
600.00

600.00

600.00

450.00
600.00

1500.00

4000.00

21600.00

20272.00
350000.00
29000.00
139000.00
790000.00
120000.00
1260.00
29785.00

12000.00
444500.00
893500.00
743000.00
750750.00
262400.00

24600.00

4600.00
12750.00
8000.00
900.00
540.00

18000.00

12298.75
250800.00

17900.00

7200.00
3500.00
5000.00
7200.00

32400.00

31800.00

2250.00
9600.00

500.00 1000.00
750.00 1500.00
450.00 32400.00
20.00 50680.00
950000.00

15.00 43500.00
25.00 173750.00
28.00 884800.00
26.00 52000.00
12.00 5040.00
6.00 51060.00
12.50 15000.00
51.00 453390.00
51.00 911370.00
51.00 757860.00
340.00 729300.00
184.04 482920.96
200.00 24600.00
11.72 2695.60
46.25 7862.50
4.27 4270.00
237.58 712.74
18.15 326.70
1200.00 21600.00
1100.00 10822.90
1300.00 197600.00
500.00 35800.00
750.00 9000.00
750.00 5250.00
750.00 7500.00
800.00 9600.00
800.00 43200.00
800.00 42400.00
650.00 3250.00
1200.00 19200.00



MAR 13, 2017 02:45 PM
40373.3.3

TIP NO U-4910A, U-4910B
FED AID NO STPDA-1445(008)
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-1445 (DERITA RD) FROM NORTH OF SR-2894 (CONCORD MILLS BLVD) TO SR-1394 (POPLAR TENT RD).

CABARRUS

2:00 PM
FEB 21 2017

2.382 MI

3/ 17

BLYTHE DEVELOPMENT CO. TRIANGLE GRADING & PAVING INC

CHARLOTTE, NC

BURLINGTON, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0073 2538000000-E 846 ZZ:Z:)CONCRETECURB&GUTTER 6520 LF
0074 2542000000-E 846 1'-6" CONC CURB & GUTTER 8270 LF
0075 2549000000-E 846 2'-6" CONC CURB & GUTTER 25180 LF
0076 2591000000-E 848 4" CONCRETE SIDEWALK 12,680 SY
0077 2605000000-N 848 CONCRETE CURB RAMP 51 EA
0078 2612000000-E 848 6" CONCRETE DRIVEWAY 1310 SY
0079 2619000000-E 850 4" CONCRETE PAVED DITCH 160 SY
0080 2647000000-E 852 5"MONO CONC ISLANDS (SURF MTD) 1820 SY
0081 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 3110 SY
0082 2738000000-E SP  GENERIC PAVING ITEM (SY) 540 SY
6" CONCRETE PAVED DITCH
0083 2800000000-N 858 ADJ CATCH BASINS > EA
0084 2860000000-N 859 CONVERT CBTO JB 1 EA
0085 3030000000-E 862 STL BM GUARDRAIL 2875 LF
0086 3045000000-E 862 SBGR SHOP CURVED 125 LF
0087 3150000000-N 862 ADDIT GUARDRAIL POSTS 20 EA
0088 3210000000-N 862 GR ANCHOR TYPE CAT-1 6 EA
0089 3215000000-N 862 GR ANCHOR TYPE Il 4 EA
0090 3270000000-N SP  GR ANCHOR TYPE 350 8 EA
0091 3360000000-E 863 REMOVE EXISTING GUARDRAIL 495 LE
0092 3380000000-E 862 TEMP STL BM GUARDRAIL 225 LE
0093 3387000000-N 862 TEMP GDRL ANCH UNITS *eex 1 EA
(CAT-1)
0094 3389100000-N SP  TEMP GDRL ANCH UNITS 350 2 EA
0095 3575000000-E SP  GENERIC FENCING ITEM (LF) 730 LE
DECORATIVE FENCE
0096 3628000000-E 876 RIP RAP, CLASS | 430 TON
0097 3649000000-E 876 RIP RAP, CLASS B 710 TON
0098 3656000000-E 876 GEOTEXTILE FOR DRAINGE 6260 SY
0099 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1563 LF
0100 4102000000-N 904 SIGN ERECTION, TYPE E 113 EA
0101 4108000000-N 904 SIGN ERECTION, TYPE F 1 EA
0102 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 42 EA
0103 4158000000-N 907 DISPOSE SIGN SYST WOOD 1 EA
0104 4400000000-E 1110 WORK ZONE SIGNS (STAT) 392 SE
0105 4405000000-E 1110 WORK ZONE SIGNS (PORT) 197 SE
0106 4410000000-E 1110 WORK ZONE SIGNS (BARR) 130 SF
0107 4415000000-N 1115 FLASHING ARROW BOARD > EA
0108  4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA

0109 4430000000-N 1130 DRUMS 485

EA

21.00

19.10
23.35
42.15
1330.00
58.00
58.00
79.00
65.00
72.00

1310.00
3070.00
16.00
17.00
13.00
500.00
1510.00
1900.00
1.00
9.80
327.00

1100.00
68.00

48.00
48.00
2.00
5.00
62.00
95.00
5.00
5.00
6.00
8.00
6.00
2400.00
9500.00
41.00

136920.00

157957.00
587953.00
534462.00
67830.00
75980.00
9280.00
143780.00
202150.00
38880.00

2620.00
3070.00
46000.00
2125.00
260.00
3000.00
6040.00
15200.00
425.00
2205.00
327.00

2200.00
49640.00

20640.00
34080.00
12520.00
7815.00
7006.00
95.00
210.00
5.00
2352.00
1576.00
780.00
4800.00
19000.00
19885.00

16.25

12.00
15.00
30.15
1200.00
46.50
72.00
55.00
50.25
81.00

750.00
2000.00
16.00
17.50
13.00
500.00
1500.00
1900.00
1.00
9.75
325.00

1100.00
67.50

55.00
55.00
3.00
5.05
62.00
95.00
5.00
5.00
5.75
8.75
5.95
4500.00
9450.00
65.00

105950.00

99240.00
377700.00
382302.00

61200.00

60915.00

11520.00
100100.00
156277.50

43740.00

1500.00
2000.00
46000.00
2187.50
260.00
3000.00
6000.00
15200.00
425.00
2193.75
325.00

2200.00
49275.00

23650.00
39050.00
18780.00
7893.15
7006.00
95.00
210.00
5.00
2254.00
1723.75
773.50
9000.00
18900.00
31525.00

16.50

14.00
16.25
33.75
1300.00
47.00
50.00
51.00
50.00
60.00

820.00
1300.00
16.00
17.50
13.00
500.00
1500.00
1900.00
1.00
9.75
325.00

1100.00
67.50

40.00
40.00
2.50
7.00
75.00
200.00
3.00
3.00
7.00
8.50
6.50
2000.00
8600.00
60.16

107580.00

115780.00
409175.00
427950.00
66300.00
61570.00
8000.00
92820.00
155500.00
32400.00

1640.00
1300.00
46000.00
2187.50
260.00
3000.00
6000.00
15200.00
425.00
2193.75
325.00

2200.00
49275.00

17200.00
28400.00
15650.00
10941.00
8475.00
200.00
126.00
3.00
2744.00
1674.50
845.00
4000.00
17200.00
29177.60

004
C203661



MAR 13, 2017 02:45 PM CABARRUS 2:00 PM 4/ 17 004
40373.3.3 FEB 21 2017 C203661

TIP NO U-4910A, U-4910B 2.382 MI
FED AID NO STPDA-1445(008)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-1445 (DERITA RD) FROM NORTH OF SR-2894 (CONCORD MILLS BLVD) TO SR-1394 (POPLAR TENT RD).

BLYTHE DEVELOPMENT CO. TRIANGLE GRADING & PAVING INC BLYTHE CONSTRUCTION, INC.
CHARLOTTE, NC BURLINGTON, NC CHARLOTTE, NC
0110 4435000000-N 1135 CONES 150 EA 16.00 2400.00 25.00 3750.00 26.75 4012.50
0111 4445000000-E 1145 BARRICADES (TYPE IlI) 324 LF 18.00 5832.00 18.00 5832.00 20.00 6480.00
0112 4450000000-N 1150 FLAGGER 1,520 HR 30.00 45600.00 25.00 38000.00 21.00 31920.00
0113 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 5000.00 10000.00 5000.00 10000.00 4200.00 8400.00
0114 4470000000-N 1160 RESET CRASH CUSHION 2 EA 1000.00 2000.00 1000.00 2000.00 1850.00 3700.00
0115 4480000000-N 1165 TMA 2 EA 16500.00 33000.00 10000.00 20000.00 28000.00 56000.00
0116 4485000000-E 1170 PORT CONC BARRIER 2,890 LF 17.00 49130.00 16.95 48985.50 16.99 49101.10
0117 4500000000-E 1170 RESET PORT CONC BARRIER 1,672 LF 3.00 5016.00 3.00 5016.00 3.50 5852.00
0118 4510000000-N SP LAW ENFORCEMENT 160 HR 42.00 6720.00 45.00 7200.00 35.00 5600.00
0119 4516000000-N 1180 SKINNY DRUM 100 EA 27.00 2700.00 75.00 7500.00 51.26 5126.00
0120 4650000000-N 1251 TEMP RAISED PVMT MRKS 745 EA 3.00 2235.00 13.00 9685.00 13.00 9685.00
0121 4685000000-E 1205 THERMO PVT MKG LINES 4"90 7,962 LF 0.65 5175.30 0.56 4458.72 0.56 4458.72
0122 4686000000-E 1205 THERMO PVT MKG LINES 4"120 16,761 LF 0.68 11397.48 0.62 10391.82 0.62 10391.82
0123 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 3,123 LF 1.25 3903.75 1.00 3123.00 1.00 3123.00
0124 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 1,362 LF 1.40 1906.80 1.50 2043.00 1.50 2043.00
0125 4700000000-E 1205 12"WIDE THERMO 90 MILS 333 LF 3.05 1015.65 3.00 999.00 3.00 999.00
0126 4702000000-E 1205 12"WIDE THERMO 120 MILS 1,410 LF 3.05 4300.50 4.50 6345.00 4.50 6345.00
0127 4710000000-E 1205 24"WIDE THERMO 120 MILS 451 LF 4.50 2029.50 9.00 4059.00 9.00 4059.00
0128 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 16 EA 100.00 1600.00 140.00 2240.00 140.00 2240.00
0129 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 116 EA 75.00 8700.00 155.00 17980.00 155.00 17980.00
0130 4770000000-E 1205 ?l'l'l)COLD APPL PLSTIC LINES TYPE ** 1,938 LF 7.00 13566.00 8.50 16473.00 8.50 16473.00
0131 4785000000-E 1205 g.lﬁ) COLD PLSTIC LINES TYPE ** 355 LF 18.00 6390.00 22.00 7810.00 22.00 7810.00
0132 4810000000-E 1205 PAINT PVMT MARKINGS 4" 90,302 LF 0.16 14448.32 0.14 12642.28 0.14 12642.28
0133 4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,527 LF 0.40 610.80 0.30 458.10 0.30 458.10
0134 4835000000-E 1205 PAINT PVT MKG LINES 24" 415 LF 2.00 830.00 3.00 1245.00 3.00 1245.00
0135 4840000000-N 1205 PAINT PVT MKG CHARACTER 12 EA 50.00 600.00 45.00 540.00 45.00 540.00
0136 4845000000-N 1205 PAINT PVT MKG SYMBOL 177 EA 20.00 3540.00 65.00 11505.00 65.00 11505.00
0137 4900000000-N 1251 PERM RAISED PVMT MARKERS 314 EA 5.00 1570.00 11.00 3454.00 11.00 3454.00
0138 5325800000-E 1510 8" WATER LINE 560 LF 53.00 29680.00 60.00 33600.00 102.00 57120.00
0139 5326200000-E 1510 12" WATER LINE 40 LF 126.00 5040.00 135.00 5400.00 112.00 4480.00
0140 5326600000-E 1510 16" WATER LINE 4,238 LF 77.00 326326.00 85.00 360230.00 138.00 584844.00
0141 5546000000-E 1515 8" VALVE 2 EA 1440.00 2880.00 1500.00 3000.00 1900.00 3800.00
0142 5558000000-E 1515 12" VALVE 1 EA 2860.00 2860.00 2500.00 2500.00 3300.00 3300.00
0143 5558600000-E 1515 16" VALVE 4 EA 5100.00 20400.00 7500.00 30000.00 6000.00 24000.00
0144 5648000000-N 1515 RELOCATE WATER METER 17 EA 870.00 14790.00 2000.00 34000.00 900.00 15300.00
0145 5649000000-N 1515 RECONNECT WATER METER 1 EA 4045.00 4045.00 3500.00 3500.00 1200.00 1200.00
0146 5656310000-E 1515 RELC 3" RPZ BACKFLOW PREVNT A 1 EA 1981.00 1981.00 5000.00 5000.00 7000.00 7000.00

0147 5672000000-N 1515 RELOCATE FIRE HYDRANT 17 EA 2620.00 44540.00 5000.00 85000.00 3500.00 59500.00



MAR 13, 2017 02:45 PM

40373.3.3

TIP NO

SR-1445 (DERITA RD) FROM NORTH OF SR-2894 (CONCORD MILLS BLVD) TO SR-1394 (POPLAR TENT RD).

U-4910A, U-4910B
FED AID NO STPDA-1445(008)
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

CABARRUS

2:00 PM 5/ 17 004
FEB 21 2017 C203661
2.382 MI

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

TRIANGLE GRADING & PAVING INC

BURLINGTON, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0148

0149
0150

0151
0152

0153
0154

0155
0156
0157
0158
0159
0160
0161
0162
0163

0164

0165
0166
0167
0168
0169
0170
0171
0172
0173
0174
0175
0176
0177
0178
0179
0180
0181
0182

5691000000-E

5691700000-E
5774000000-E

5776000000-E
5780000000-E

5782000000-E
5798000000-E

5804000000-E
5810000000-E
5811000000-E
5814000000-E
5828000000-N
5836200000-E
5871900000-E
5871910000-E
5888000000-E

5906000000-E

6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6038000000-E
6042000000-E
6071012000-E
6071020000-E
6071030000-E
6071050000-E

1520 **" SANITARY GRAVITY SEWER
48"
1520 5.8" )SANITARY GRAVITY SEWER
1525 ** DIA UTILITY MANHOLE
7
1525 é I)DIA UTILITY MANHOLE
1525 UTILITY MANHOLE WALL, **' DIA
7
1525 EJT)ILITY MANHOLE WALL, 5' DIA
1530 ABANDON **" UTILITY PIPE
(48")
1530 ABANDON 12" UTILITY PIPE
1530 ABANDON 16" UTILITY PIPE
1530 ABANDON 18" UTILITY PIPE
1530 ABANDON 30" UTILITY PIPE
1530 REMOVE UTILITY MANHOLE
1540 30" ENCASEMENT PIPE

1550 16" TRENCHLESS INSTALL (IN SOIL)
1550 16" TRENCHLESS INSTALL (NOT IN SOIL)

SP  GENERIC UTILITY ITEM (LF)
90" TUNNEL LINER PLATE

SP  GENERIC UTILITY ITEM (LB)
DUCTILE IRON WATER PIPE

1605 TEMPORARY SILT FENCE

1610 EROS CONTRL STONE CL A
1610 EROS CONTRL STONE CL B
1610 SEDIMENT CONTROL STONE
1615 TEMPORARY MULCHING
1620 SEED FOR TEMP SEEDING
1620 FERT FOR TEMP SEEDING
1622 TEMPORARY SLOPE DRAINS
SP SAFETY FENCE

1630 SILT EXCAVATION

1631 MATTING FOR EROS CONTROL
SP COIR FIBER MAT

SP PERM SOIL REINF MAT

1632 1/4" HARDWARE CLOTH

SP COIR FIBER WATTLE

SP POLYACRYLAMIDE (PAM)
1640 COIR FIBER BAFFLE

SP  * SKIMMER
(1-1/2")

FITTINGS

94

170

24

13
94

105
4,160
170
60

280
358
358

68

9,265

32,150

LF

LF
EA

EA
LF

LF
LF

LF
LF
LF
LF
EA
LF
LF
LF
LF

LB

LF

1,500 TON
5,025 TON
3,575 TON

98 ACR

4,800

LB

25.5 TON

3,750
1,800
18,750
104,000
200
1,050
8,400
2,900
1,960
4,000
6

LF
LF
CcYy
SY
SY
SY
LF
LF
LB
LF
EA

1195.00 112330.00
292.00 49640.00
14720.00 29440.00
4830.00 9660.00
600.00 14400.00
475.00 6175.00
88.00 8272.00
8.76 919.80
12.00 49920.00
17.00 2890.00
44.00 2640.00
2170.00 6510.00
222.00 62160.00
305.00 109190.00
515.00 184370.00
1430.00 97240.00
7.00 64855.00
1.50 48225.00
47.00 70500.00
60.00 301500.00
41.00 146575.00
1720.00 168560.00
2.65 12720.00
480.00 12240.00
24.50 91875.00
1.30 2340.00
5.60 105000.00
1.15 119600.00
5.60 1120.00
5.60 5880.00
2.70 22680.00
6.35 18415.00
8.60 16856.00
3.80 15200.00
770.00 4620.00

1000.00

300.00
11000.00

5000.00
650.00

350.00
150.00

15.00
18.00
25.00
50.00
1500.00
200.00
250.00
450.00
1100.00

7.50

2.50
45.00
45.00
45.00

800.00
4.00
1000.00
12.00

3.00

8.00

1.50
10.00

3.00

2.50

8.00

8.00

6.00

1200.00

94000.00

51000.00
22000.00

10000.00
15600.00

4550.00
14100.00

1575.00
74880.00
4250.00
3000.00
4500.00
56000.00
89500.00
161100.00
74800.00

69487.50

80375.00
67500.00
226125.00
160875.00
78400.00
19200.00
25500.00
45000.00
5400.00
150000.00
156000.00
2000.00
3150.00
21000.00
23200.00
15680.00
24000.00
7200.00

1200.00 112800.00
512.00 87040.00
10500.00 21000.00
5100.00 10200.00
900.00 21600.00
415.00 5395.00
89.00 8366.00
14.00 1470.00
12.00 49920.00
30.00 5100.00
47.00 2820.00
1000.00 3000.00
340.00 95200.00
188.67 67543.86
708.67 253703.86
825.00 56100.00
8.00 74120.00
2.00 64300.00
43.00 64500.00
43.00 216075.00
41.00 146575.00
1020.10 99969.80
1.01 4848.00
101.00 2575.50
16.00 60000.00
1.75 3150.00
5.00 93750.00
1.01 105040.00
8.08 1616.00
3.03 3181.50
3.50 29400.00
6.50 18850.00
5.05 9898.00
3.80 15200.00
1050.00 6300.00



MAR 13, 2017 02:45 PM

40373.

TIP NO

3.3

U-4910A, U-4910B
FED AID NO STPDA-1445(008)
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
SR-1445 (DERITA RD) FROM NORTH OF SR-2894 (CONCORD MILLS BLVD) TO SR-1394 (POPLAR TENT RD).

CABARRUS

2:00 PM
FEB 21 2017

2.382 MI

6/ 17 004
C203661

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

TRIANGLE GRADING & PAVING INC

BURLINGTON, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0183

0184

0185
0186
0187
0188
0189
0190
0191
0192
0193
0194
0195
0196

0197
0198
0199
0200
0201
0202
0203
0204
0205

0206

0207

0208

0209

0210

0211

0212
0213
0214
0215

6071050000-E

6071050000-E

6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6111000000-E
6114500000-N
6117000000-N
6120000000-E
6123000000-E
6132000000-N

7048500000-E
7060000000-E
7120000000-E
7132000000-E
7180000000-N
7252000000-E
7264000000-E
7279000000-E
7300000000-E

7300000000-E

7300000000-E

7300000000-E

7301000000-E

7301000000-E

7301000000-E

7324000000-N
7348000000-N
7360000000-N
7372000000-N

SP  **" SKIMMER
@)

SP " SKIMMER
(2-112"

1660 SEEDING AND MULCHING

1660 MOWING

1661 SEED FOR REPAIR SEEDING

1661 FERT FOR REPAIR SEEDING

1662 SEED FOR SUPP SEEDING

1665 FERTILIZER TOPDRESSING

SP  IMPERVIOUS DIKE

1667 SPECIALIZED HAND MOWING

SP  RESPONSE FOR EROS CONTROL

SP  CULVERT DIVERSION CHANNEL

1670 REFORESTATION

SP  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

1705 16" PEDEST SIG HEAD 1 SEC W/CD

1705 SIGNAL CABLE

1705 VEHICLE SIGNAL HD (12", 3 SECT)

1705 VEHICLE SIGNAL HD (12", 4 SECT)

1706 BACKPLATE

1710 MESSENGER CABLE (1/4")

1710 MESSENGER CABLE (3/8")

1715 TRACER WIRE

1715 UNPAVED TRENCH (*eei)
(L.27)

1715 UNPAVED TRENCH (*ees)
(2,27

1715 UNPAVED TRENCH (*eei)
3.2

1715 UNPAVED TRENCH (#ee)
(4,27)

1715 DIRECT DRILL (*eess)
127

1715 DIRECT DRILL (#eess)
(2,27

1715 DIRECT DRILL (#eess)
3.2

1716 JUNCTION BOX (STANDARD SIZE)

1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY)

1720 WOOD POLE

1721 GUY ASSEMBLY

5 EA 1030.00 5150.00

3 EA 1420.00 4260.00

55 ACR 1565.00 86075.00
40 ACR 86.00 3440.00
1,000 LB 6.00 6000.00
3 TON 700.00 2100.00
1,800 LB 3.00 5400.00
53 TON 580.00 30740.00
455 LF 43.00 19565.00
40 MHR 46.00 1840.00
200 EA 75.00 15000.00
276 CY 72.00 19872.00
6 ACR 2150.00 12900.00

22 EA 767.00 16874.00
37 EA 700.00 25900.00
13,830 LF 1.25 17287.50
38 EA 750.00 28500.00

4 EA 920.00 3680.00

32 EA 100.00 3200.00
13,425 LF 3.50 46987.50
1,070 LF 4.90 5243.00
810 LF 0.60 486.00
3,340 LF 6.80 22712.00
85 LF 7.55 641.75
30 LF 15.10 453.00
85 LF 18.10 1538.50
400 LF 14.60 5840.00
525 LF 19.60 10290.00
125 LF 21.00 2625.00
25 EA 300.00 7500.00
26 EA 520.00 13520.00

4 EA 1000.00 4000.00

21 EA 350.00 7350.00

1500.00

1750.00

2000.00
100.00
5.00
1000.00
2.00
1000.00
35.00
50.00
100.00
50.00
1500.00
750.00

945.00
2.75
735.00
950.00
140.00
1.10
4.00
0.55
7.25

12.00

15.00

16.00

11.25

13.50

18.50

310.00
495.00
1040.00
300.00

7500.00

5250.00

110000.00
4000.00
5000.00
3000.00
3600.00
53000.00
15925.00

2000.00
20000.00
13800.00

9000.00
16500.00

34965.00
38032.50
27930.00
3800.00
4480.00
14767.50
4280.00
445.50
24215.00

1020.00

450.00

1360.00

4500.00

7087.50

2312.50

7750.00
12870.00
4160.00
6300.00

1100.00

1200.00

1818.00
151.50
3.03
959.50
3.03
757.50
35.00
90.90
101.00
50.00
858.50
216.20

695.00
1.25
745.00
915.00
100.00
3.50
4.85
0.60
6.75

7.50

15.00

18.00

14.50

19.50

21.00

295.00
515.00
1000.00
345.00

5500.00

3600.00

99990.00
6060.00
3030.00
2878.50
5454.00

40147.50

15925.00
3636.00

20200.00

13800.00
5151.00
4756.40

25715.00
17287.50
28310.00
3660.00
3200.00
46987.50
5189.50
486.00
22545.00

637.50

450.00

1530.00

5800.00

10237.50

2625.00

7375.00
13390.00
4000.00
7245.00



MAR 13, 2017 02:45 PM CABARRUS 2:00 PM 7117 004
40373.3.3 FEB 21 2017 C203661

TIP NO U-4910A, U-4910B 2.382 MI
FED AID NO STPDA-1445(008)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-1445 (DERITA RD) FROM NORTH OF SR-2894 (CONCORD MILLS BLVD) TO SR-1394 (POPLAR TENT RD).

BLYTHE DEVELOPMENT CO. TRIANGLE GRADING & PAVING INC BLYTHE CONSTRUCTION, INC.
CHARLOTTE, NC BURLINGTON, NC CHARLOTTE, NC

0216 7408000000-E 1722 1" RISER WITH WEATHERHEAD 1 EA 325.00 325.00 725.00 725.00 325.00 325.00
0217 7420000000-E 1722 2" RISER WITH WEATHERHEAD 3 EA 500.00 1500.00 480.00 1440.00 500.00 1500.00
0218 7432000000-E 1722 2" RISER WITH TUBING 5 EA 550.00 2750.00 460.00 2300.00 550.00 2750.00
0219 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 5220 LF 7.00 36540.00 7.35 38367.00 7.00 36540.00
0220 7456000000-E 1726 (L1E4A2D)-|N CABLE(*r#itir) 20,080 LF 1.25 25100.00 1.90 38152.00 1.25 25100.00
0221 7481200000-N SP LUMINAIRE ARM FOR VIDEO SYSTEM 4 EA 580.00 2320.00 690.00 2760.00 575.00 2300.00
0222 7481280000-N SP RELOCATE CAMERA SENSOR UNIT 8 EA 755.00 6040.00 85.00 680.00 750.00 6000.00
0223 7516000000-E 1730 g(g)l\/IMUNICATIONS CABLE (** FIBER) 17,500 LF 3.35 58625.00 2.50 43750.00 3.30 57750.00
0224 7528000000-E 1730 DROP CABLE 1,870 LF 2.25 4207.50 1.45 2711.50 2.25 4207.50
0225 7540000000-N 1731 SPLICE ENCLOSURE 5 EA 1675.00 8375.00 1445.00 7225.00 1665.00 8325.00
0226 7552000000-N 1731 INTERCONNECT CENTER 4 EA 1360.00 5440.00 1445.00 5780.00 1350.00 5400.00
0227 7564000000-N 1732 FIBER-OPTIC TRANS DROP/REP 3 EA 1345.00 4035.00 2100.00 6300.00 1335.00 4005.00
0228 7566000000-N 1733 DELINEATOR MARKER 7 EA 86.00 602.00 55.00 385.00 85.00 595.00
0229 7576000000-N SP METAL STRAIN SIGNAL POLE 4 EA 6540.00 26160.00 6900.00 27600.00 6500.00 26000.00
0230 7588000000-N SP  SGNL MAST ARM WITH METAL POLE 8 EA 10820.00 86560.00 10900.00 87200.00 10750.00 86000.00
0231 7613000000-N SP SOILTEST 12 EA 1260.00 15120.00 835.00 10020.00 1250.00 15000.00
0232 7614100000-E SP DRILLED PIER FOUND 96 CY 730.00 70080.00 875.00 84000.00 725.00 69600.00
0233 7631000000-N SP  MAST ARM W/ MTL POLE DES 8 EA 450.00 3600.00 55.00 440.00 450.00 3600.00
0234 7636000000-N 1745 SIGN FOR SIGNALS 13 EA 355.00 4615.00 585.00 7605.00 350.00 4550.00
0235 7642100000-N 1743 TYPE | POST W/ FOUNDATION 23 EA 1060.00 24380.00 1195.00 27485.00 1050.00 24150.00
0236 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 12 EA 1560.00 18720.00 1705.00 20460.00 1550.00 18600.00
0237 7684000000-N 1750 SIGNAL CABINET FOUNDATION 3 EA 855.00 2565.00 1095.00 3285.00 850.00 2550.00
0238 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 3 EA 13580.00 40740.00 12800.00 38400.00 13500.00 40500.00
0239  7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 28 EA 115.00 3220.00 145.00 4060.00 115.00 3220.00
0240 7901000000-N 1753 CABINET BASE EXTENDER 3 EA 380.00 1140.00 375.00 1125.00 375.00 1125.00
0241 7960000000-N SP METAL POLE FOUND REMVL 4 EA 1260.00 5040.00 830.00 3320.00 1250.00 5000.00
0242 7972000000-N SP  METAL POLE REMOVAL 4 EA 460.00 1840.00 355.00 1420.00 455.00 1820.00
0243  7980000000-N SP GENERIC SIGNAL ITEM (EA) 3 EA 1410.00 4230.00 2160.00 6480.00 1400.00 4200.00

ETHERNET EDGE SWITCH

CULVERT ITEMS
0244 8126000000-N 414 CULV EXCAV @ it Lump Sum 15100.00 75000.00 80000.00

(124+11.00 -L-)
0245 8133000000-E 414 FND CONDIT MAT, BOX CULV 359 TON 34.50 12385.50 50.00 17950.00 50.00 17950.00
0246  8196000000-E 420 CLASS A CONCRETE (CULV) 5443 CY 530.00 288479.00 525.00 285757.50 510.00 277593.00
0247  8245000000-E 425 REINF STEEL (CULVERT) 94,653 LB 1.00 94653.00 1.00 94653.00 1.00 94653.00

WALL ITEMS

0248 8801000000-E SP  MSE RETAIN WALL NO ** 3529 SF 46.00 16233.40 100.00 35290.00 110.00 38819.00
@



MAR 13, 2017 02:45 PM

40373.3.3

TIP NO

U-4910A, U-4910B

FED AID NO STPDA-1445(008)
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-1445 (DERITA RD) FROM NORTH OF SR-2894 (CONCORD MILLS BLVD) TO SR-1394 (POPLAR TENT RD).

CABARRUS

2:00 PM 8/ 17 004
FEB 21 2017 C203661
2.382 MI

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

TRIANGLE GRADING & PAVING INC

BURLINGTON, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0249

0250

0251

0252
0253
0254
0255
0256
0257
0258
0259
0260
0261
0262

0263
0264
0265
0266
0267
0268
0269
0270
0271
0272

8802014000-E

8017000000-N

8035000000-N

8105560000-E
8105660000-E
8111600000-E
8112730000-N
8113000000-N
8114000000-N
8115000000-N
8147000000-E
8161000000-E
8182000000-E
8210000000-N

8217000000-E
8238000000-E
8265000000-E
8364000000-E
8482000000-E
8608000000-E
8622000000-E
8657000000-N
8706000000-N
8860000000-N

SP

SP

402

411
411
411
450
411
411
411
420
420
420
422

425
425
430
450
460
876
876
430
SP

SP

SOLDIER PILE RETAINING WALLS

STRUCTURE ITEMS

CM&R TEMP ACCESS #*xtkkikikix
(147+80.00 -L-)

REMV EXIST STR **t#kkirrx
(147+80.00 -L-)

4'-0" DRILLD PIER IN SOIL

4'-0" DRILLD PIER NO SOIL
PERM STL CASING FOR 4' PIER
PDA TESTING

SID INSPECTIONS

SPT TESTING

CSL TESTING

REINF CONCRETE DECK SLAB
GROOVING BRIDGE FLOORS
CLASS A CONCRETE (BRIDGE)
BRG APPR SLAB Fkkkkkkkkkk
(147+80.00 -L-)

REINF STEEL (BRIDGE)

SPIRAL COL REINF STL BRG
54" PRESTR CONCRETE GIRDR
HP12X53 PILES

THREE BAR METAL RAIL

RIP RAP I (2'-0")

GEOTEXTILE FOR DRAINAGE
ELASTOMERIC BEARINGS
EXPANSION JOINT SEALS

GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS
WALL ITEMS
STRUCTURE ITEMS

9,043.1

Lump Sum
Lump Sum

384.7
124
248.7
1

2

12

4
25,401
25,491
387.5
Lump Sum

146,770
16,070
2,882.9
1,160
485.5

SF

LF
LF
LF
EA
EA
EA
EA
SF
SF
CcYy

LB
LB
LF
LF
LF

710 TON

789
Lump Sum
Lump Sum
Lump Sum

SY

124.00

645.00
735.00
250.00
3775.00
100.00
100.00
1810.00
28.00
0.50
930.00

0.75
1.40
230.00
55.00
145.00
54.00
2.05

TOTAL

SUB-TOTAL
SUB-TOTAL
SUB-TOTAL
SUB-TOTAL

1121344.40

32350.00

88535.00

248131.50
91140.00
62175.00

3775.00

200.00
1200.00
7240.00

711228.00
12745.50

360375.00
89060.00

110077.50
22498.00
663067.00
63800.00
70397.50
38340.00
1617.45
11670.00
123350.00
5535.00

19442264.46

15075561.71
410617.50
1137577.80
2818507.45

85.00

850.00
850.00
150.00
2000.00
500.00
500.00
2450.00
30.00
0.50
750.00

1.25
2.00
260.00
40.00
147.00
55.00
3.00

TOTAL

SUB-TOTAL
SUB-TOTAL
SUB-TOTAL
SUB-TOTAL

768663.50

25000.00

60000.00

326995.00
105400.00
37305.00
2000.00
1000.00
6000.00
9800.00
762030.00
12745.50
290625.00
175000.00

183462.50
32140.00
749554.00
46400.00
71368.50
39050.00
2367.00
25000.00
125000.00
2500.00

20654277.32

16286220.82
473360.50
803953.50

3090742.50

110.00 994741.00
75000.00

150000.00

850.00 326995.00
1350.00 167400.00
50.00 12435.00
3300.00 3300.00
250.00 500.00
250.00 3000.00
2500.00 10000.00
30.00 762030.00

0.60 15294.60
1000.00 387500.00
120000.00

1.00 146770.00

1.50 24105.00

250.00 720725.00
45.00 52200.00
135.00 65542.50
45.00 31950.00

2.00 1578.00
20000.00

120000.00

2000.00

TOTAL 22140713.39
SUB-TOTAL 17418632.29
SUB-TOTAL 470196.00
SUB-TOTAL 1033560.00
SUB-TOTAL 3218325.10



MAR 13, 2017 02:45 PM

40373.3.3

TIP NO

SR-1445 (DERITA RD) FROM NORTH OF SR-2894 (CONCORD MILLS BLVD) TO SR-1394 (POPLAR TENT RD).

U-4910A, U-4910B
FED AID NO STPDA-1445(008)
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

CABARRUS

2:00 PM 9/ 17 004
FEB 21 2017 C203661
2.382 Ml

FLATIRON CONSTRUCTORS INC

MORRISVILLE, NC

SEALAND CONTRACTORS CORP

CHARLOTTE, NC

BALFOUR BEATTY
INFRASTRUCTURE INC

WILMINGTON, NC

0001
0002
0003
0004
0005
0006
0007

0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031

0032
0033
0034
0035
0036

0037

0000100000-N
0000400000-N
0001000000-E
0008000000-E
0015000000-N
0022000000-E
0029000000-N

0036000000-E
0106000000-E
0127000000-N
0134000000-E
0141000000-E
0156000000-E
0177000000-E
0195000000-E
0196000000-E
0199000000-E
0318000000-E
0320000000-E
0366000000-E
0372000000-E
0378000000-E
0384000000-E
0390000000-E
0402000000-E
0448200000-E
0448300000-E
0448400000-E
0448500000-E
0448600000-E
0576000000-E

0582000000-E
0588000000-E
0594000000-E
0600000000-E
0636000000-E

0636000000-E

800
801
200
200
205
225
SP

225
230
SP

240
240
250
250
265
270
SP

300
300
310
310
310
310
310
310
310
310
310
310
310
310

310
310
310
310
310

310

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING
CLEARING & GRUBBING

SUPP CLEARING & GRUBBING
SEALING ABANDONED WELLS
UNCLASSIFIED EXCAVATION
REINF BRG APPR ki
(147470 -L-)

UNDERCUT EXCAVATION
BORROW EXCAVATION
EMBMT SETTLEMENT GAUGE
DRAINAGE DITCH EXCAVATION
BERM DITCH CONSTRUCTION
REMOVAL OF EXT ASPHALT PVMT
BREAKING OF EXT ASPH PVMT
SELECT GRANULAR MATERIAL
GEOTEXTILE SOIL STABILIZATION
TEMPORARY SHORING

FND CONDIT MATL MINOR STRS
FND CONDIT GEOTEXTILE

15" RC PIPE CULV Ili

18" RC PIPE CULV i

24" RC PIPE CULV Il

30" RC PIPE CULV Il

36" RC PIPE CULV Il

48" RC PIPE CULV Il

15" RCP CULV CLASS IV

18" RCP CULV CLASS IV

24" RCP CULV CLASS IV

30" RCP CULV CLASS IV

36" RCP CULV CLASS IV

" CS PIPE CULV et

(48", 0.109")

15" CS PIPE CULV 0.064"

18" CS PIPE CULV 0.064"

24" CS PIPE CULV 0.064"

30" CS PIPE CULV 0.079"

©" CS ELBOW *+++" THICK

(15", 0.064")

©" CS ELBOW *++" THICK

(18", 0.064")

Lump Sum
Lump Sum
Lump Sum
2

1

68,900
Lump Sum

1,700
104,500
4

960
170
7,430
7,960
1,200
9,350
3,900
1,664
6,002
1,060
120
264
624
192
176
7,228
1,412
984
1,228
88
64

276
40
44
56

ACR
EA
CcYy

CcY
CcYy
EA
CcY
LF
SY
SY
CcY
SY
SF
TON
SY
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF

LF
LF
LF
LF
EA

EA

1116000.00

306000.00

1660000.00

5500.00 11000.00
3500.00 3500.00
8.00 551200.00
84000.00

8.00 13600.00
8.00 836000.00
500.00 2000.00
9.00 8640.00
7.00 1190.00
3.50 26005.00
3.00 23880.00
40.00 48000.00
2.00 18700.00
32.00 124800.00
35.00 58240.00
2.00 12004.00
47.00 49820.00
78.00 9360.00
64.00 16896.00
77.00 48048.00
142.00 27264.00
196.00 34496.00
50.00 361400.00
55.00 77660.00
61.00 60024.00
81.00 99468.00
110.00 9680.00
156.00 9984.00
56.00 15456.00
71.00 2840.00
75.00 3300.00
107.00 5992.00
495.00 2970.00
526.00 526.00

1124000.00

120000.00

1000000.00

10500.00 21000.00
2500.00 2500.00
13.00 895700.00
73000.00

20.00 34000.00
12.75 1332375.00
750.00 3000.00
12.50 12000.00
6.00 1020.00
5.25 39007.50
1.60 12736.00
36.00 43200.00
1.15 10752.50
70.00 273000.00
44.00 73216.00
1.00 6002.00
44.00 46640.00
52.00 6240.00
84.00 22176.00
88.00 54912.00
116.00 22272.00
157.00 27632.00
47.00 339716.00
56.00 79072.00
87.00 85608.00
94.00 115432.00
125.00 11000.00
165.00 10560.00
55.00 15180.00
60.00 2400.00
90.00 3960.00
95.00 5320.00
350.00 2100.00
400.00 400.00

1152700.00

500000.00

950000.00

2861.00 5722.00
1153.00 1153.00
6.00 413400.00
150000.00

6.50 11050.00
9.00 940500.00
640.00 2560.00
7.40 7104.00
7.80 1326.00
7.00 52010.00
2.50 19900.00
29.00 34800.00
1.50 14025.00
75.00 292500.00
26.50 44096.00
1.55 9303.10
50.00 53000.00
50.00 6000.00
73.00 19272.00
88.00 54912.00
120.00 23040.00
155.00 27280.00
50.00 361400.00
60.00 84720.00
65.00 63960.00
80.00 98240.00
110.00 9680.00
140.00 8960.00
40.00 11040.00
55.00 2200.00
59.00 2596.00
75.00 4200.00
400.00 2400.00
600.00 600.00



MAR 13, 2017 02:45 PM

40373.3.3

TIP NO

U-4910A, U-4910B

FED AID NO STPDA-1445(008)
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
SR-1445 (DERITA RD) FROM NORTH OF SR-2894 (CONCORD MILLS BLVD) TO SR-1394 (POPLAR TENT RD).

CABARRUS

2:00PM 10/ 17 004
FEB 21 2017 C203661
2.382 Ml

FLATIRON CONSTRUCTORS INC

MORRISVILLE, NC

SEALAND CONTRACTORS CORP

CHARLOTTE, NC

BALFOUR BEATTY
INFRASTRUCTURE INC

WILMINGTON, NC

0038

0039

0040

0041
0042
0043
0044
0045
0046
0047
0048

0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068

0069

0070

0071
0072

0636000000-E

0636000000-E

0654000000-E

0995000000-E
1011000000-N
1099500000-E
1099700000-E
1121000000-E
1220000000-E
1275000000-E
1297000000-E

1330000000-E
1489000000-E
1498000000-E
1519000000-E
1575000000-E
1693000000-E
2000000000-N
2022000000-E
2033000000-E
2044000000-E
2070000000-N
2077000000-E
2209000000-E
2253000000-E
2286000000-N
2308000000-E
2364000000-N
2366000000-N
2367000000-N
2374000000-N

2374000000-N

2374000000-N

2396000000-N
2451000000-N

310

310

310

340
500
505
505
520
545
600
607

607
610
610
610
620
654
806
815
815
815
815
815
838
840
840
840
840
840
840
840

840

840

840
852

*# CS ELBOW *+ THICK
(24", 0.064")

*# CS ELBOW *+ THICK
(48", 0.109")

FreXHICSP ARCH CULY e
(73" X 55", 0.079")

PIPE REMOVAL

FINE GRADING
SHALLOW UNDERCUT
CLASS IV SUBGRD STABILIZATION
AGGREGATE BASE COURSE
INCIDENTAL STONE BASE
PRIME COAT

MILL ASP PVMT *+" DTH
(1-1/2")

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B
ASP CONC SURF CRS S9.5B
ASP FOR PLANT MIX

ASPH PLT MIX PVMT REPAIR
RIGHT OF WAY MARKERS
SUBDRAIN EXCAVATION
SUBDRAIN FINE AGGREGATE
6" PERF SUBDRN PIPE
SUBDRN PIPE OUTLET

6" OUTLET PIPE

ENDWALLS

PIPE COLLARS

MASNRY DRAINAGE STRUCT
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.16 STD
FRAME W/2GRTS 840.24 STD
FRAME W/2GRTS 840.29 STD
FRAME-GRT-HD 840.03 **

(E)

FRAME-GRT-HD 840.03 **

)

FRAME-GRT-HD 840.03 **

(G)

FRAME W/COVER STD 840.54
CONC TRANS SECT FOR DROP INLET

2 EA
2 EA
72 LF

2,534 LF
Lump Sum

2,900 CY
6,950 TON
31,600 TON
2,000 TON

420 GAL

8,510 SY

1,200 SY
8,890 TON
17,870 TON
14,860 TON
2,145 TON
2,624 TON
123 EA
230 CY
170 CY
1,000 LF
3 EA

18 LF

18 CY
9.839 CY
152 EA
716 LF
12 EA

7 EA

10 EA

12 EA

54 EA
53 EA

5 EA
16 EA

627.00

1375.00

325.00

28.00

15.00
29.00
29.00
55.00
13.00

1.50

7.00
52.00
52.00
52.00

345.00
128.00
150.00
26.00
51.00
14.00
355.00
41.00
1800.00
700.00
1900.00
400.00
625.00
625.00
625.00
625.00

625.00

625.00

625.00
1250.00

1254.00

2750.00

23400.00

70952.00
300000.00
43500.00
201550.00
916400.00
110000.00
5460.00
12765.00

8400.00
462280.00
929240.00
772720.00
740025.00
335872.00

18450.00
5980.00
8670.00

14000.00
1065.00

738.00

32400.00

6887.30
288800.00

28640.00

7500.00

4375.00

6250.00

7500.00

33750.00

33125.00

3125.00
20000.00

550.00

1100.00

300.00

21.00

21.00
26.00
30.00
34.00
16.00

3.00

12.50
56.00
50.00
57.00
395.00
160.00
115.00
20.00
52.00
7.00
200.00
35.00
900.00
950.00
1600.00
335.00
400.00
450.00
410.00
450.00

475.00

475.00

300.00
700.00

1100.00

2200.00

21600.00

53214.00
816300.00
60900.00
180700.00
948000.00
68000.00
6720.00
25530.00

15000.00
497840.00
893500.00
847020.00
847275.00
419840.00

14145.00

4600.00
8840.00
7000.00
600.00
630.00
16200.00
9347.05
243200.00
23986.00
4800.00
3150.00
4100.00
5400.00

25650.00

25175.00

1500.00
11200.00

600.00 1200.00
1100.00 2200.00
165.00 11880.00
30.00 76020.00
1159000.00

6.50 18850.00
22.00 152900.00
23.00 726800.00
35.00 70000.00
3.46 1453.20
3.56 30295.60
9.74 11688.00
59.14 525754.60
47.21 843642.70
47.26 702283.60
403.05 864542.25
160.00 419840.00
159.95 19673.85
11.47 2638.10
46.91 7974.70
6.54 6540.00
270.55 811.65
19.64 353.52
260.00 4680.00
400.00 3935.60
2400.00 364800.00
120.00 8592.00
420.00 5040.00
440.00 3080.00
430.00 4300.00
450.00 5400.00
465.00 25110.00
465.00 24645.00
325.00 1625.00
1200.00 19200.00



MAR 13, 2017 02:45 PM

40373.3.3

TIP NO

SR-1445 (DERITA RD) FROM NORTH OF SR-2894 (CONCORD MILLS BLVD) TO SR-1394 (POPLAR TENT RD).

U-4910A, U-4910B
FED AID NO STPDA-1445(008)
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

CABARRUS

2:00PM 11/ 17 004
FEB 21 2017 C203661
2.382 Ml

FLATIRON CONSTRUCTORS INC

MORRISVILLE, NC

SEALAND CONTRACTORS CORP

CHARLOTTE, NC

BALFOUR BEATTY
INFRASTRUCTURE INC

WILMINGTON, NC

0073

0074
0075
0076
0077
0078
0079
0080
0081
0082

0083
0084
0085
0086
0087
0088
0089
0090
0091
0092
0093

0094
0095

0096
0097
0098
0099
0100
0101
0102
0103
0104
0105
0106
0107
0108
0109

2538000000-E

2542000000-E
2549000000-E
2591000000-E
2605000000-N
2612000000-E
2619000000-E
2647000000-E
2655000000-E
2738000000-E

2800000000-N
2860000000-N
3030000000-E
3045000000-E
3150000000-N
3210000000-N
3215000000-N
3270000000-N
3360000000-E
3380000000-E
3387000000-N

3389100000-N
3575000000-E

3628000000-E
3649000000-E
3656000000-E
4072000000-E
4102000000-N
4108000000-N
4155000000-N
4158000000-N
4400000000-E
4405000000-E
4410000000-E
4415000000-N
4420000000-N
4430000000-N

846

846
846
848
848
848
850
852
852
SP

858
859
862
862
862
862
862
SP

863
862
862

SP
SP

876
876
876
903
904
904
907
907
1110
1110
1110
1115
1120
1130

0" CONCRETE CURB & GUTTER

(2-9"
1'-6" CONC CURB & GUTTER
2'-6" CONC CURB & GUTTER
4" CONCRETE SIDEWALK
CONCRETE CURB RAMP

6" CONCRETE DRIVEWAY

4" CONCRETE PAVED DITCH

5" MONO CONC ISLANDS (SURF MTD)

5" MONO CONC ISLDS (KEY IN)

GENERIC PAVING ITEM (SY)
6" CONCRETE PAVED DITCH
ADJ CATCH BASINS

CONVERT CB TO JB

STL BM GUARDRAIL

SBGR SHOP CURVED

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE CAT-1

GR ANCHOR TYPE Il

GR ANCHOR TYPE 350
REMOVE EXISTING GUARDRAIL
TEMP STL BM GUARDRAIL

TEMP GDRL ANCH UNITS e
(CAT-1)
TEMP GDRL ANCH UNITS 350

GENERIC FENCING ITEM (LF)
DECORATIVE FENCE
RIP RAP, CLASS |

RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE
SUPPORT, 3-LB STL U-CHAN
SIGN ERECTION, TYPE E
SIGN ERECTION, TYPE F
DISPOSE SIGN SYST U-CHAN
DISPOSE SIGN SYST WOOD
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)
FLASHING ARROW BOARD
PORTABLE CHANGE MSG SIGN
DRUMS

6,520

8,270
25,180
12,680

51
1,310
160
1,820
3,110
540

2,875
125
20

N

425
225
1

2
730

LF

LF
LF
SY
EA
SY
SY
SY
SY
SY

EA
EA
LF
LF
EA
EA
EA
EA
LF
LF
EA

EA
LF

430 TON
710 TON

6,260
1,563
113

1

42

1

392
197
130

485

SY
LF
EA
EA
EA
EA
SF
SF
SF
EA
EA
EA

20.00 130400.00
17.00 140590.00
19.00 478420.00
36.00 456480.00
1750.00 89250.00
53.00 69430.00
53.00 8480.00
52.00 94640.00
53.00 164830.00
66.00 35640.00
2000.00 4000.00
2200.00 2200.00
17.00 48875.00
18.00 2250.00
14.00 280.00
510.00 3060.00
1530.00 6120.00
2000.00 16000.00
1.05 446.25
10.00 2250.00
330.00 330.00
1120.00 2240.00
70.00 51100.00
50.00 21500.00
51.00 36210.00
3.50 21910.00
5.40 8440.20
90.00 10170.00
105.00 105.00
9.00 378.00
140.00 140.00
5.50 2156.00
8.00 1576.00
6.00 780.00
3800.00 7600.00
17000.00 34000.00
45.00 21825.00

20.35 132682.00
15.00 124050.00
18.60 468348.00
31.00 393080.00
1200.00 61200.00
46.00 60260.00
52.00 8320.00
52.00 94640.00
59.00 183490.00
65.00 35100.00
500.00 1000.00
1300.00 1300.00
16.75 48156.25
18.35 2293.75
14.00 280.00
525.00 3150.00
1575.00 6300.00
2000.00 16000.00
1.10 467.50
10.25 2306.25
345.00 345.00
1150.00 2300.00
71.00 51830.00
53.00 22790.00
52.00 36920.00
1.50 9390.00
5.70 8909.10
65.00 7345.00
100.00 100.00
6.00 252.00
10.00 10.00
6.00 2352.00
25.00 4925.00
6.25 812.50
2850.00 5700.00
11325.00 22650.00
50.00 24250.00

18.00 117360.00
15.00 124050.00
17.50 440650.00
39.00 494520.00
1300.00 66300.00
52.50 68775.00
50.00 8000.00
51.00 92820.00
50.00 155500.00
65.43 35332.20
2600.00 5200.00
2980.00 2980.00
16.00 46000.00
17.50 2187.50
13.00 260.00
500.00 3000.00
1500.00 6000.00
1900.00 15200.00
1.00 425.00
9.75 2193.75
325.00 325.00
1100.00 2200.00
67.50 49275.00
45.00 19350.00
35.00 24850.00
2.25 14085.00
5.05 7893.15
62.00 7006.00
95.00 95.00
5.00 210.00
5.00 5.00
5.75 2254.00
30.00 5910.00
5.95 773.50
2800.00 5600.00
15000.00 30000.00
50.00 24250.00



MAR 13, 2017 02:45 PM CABARRUS 2:00PM 12/ 17 004
40373.3.3 FEB 21 2017 C203661

TIP NO U-4910A, U-4910B 2.382 Ml
FED AID NO STPDA-1445(008)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-1445 (DERITA RD) FROM NORTH OF SR-2894 (CONCORD MILLS BLVD) TO SR-1394 (POPLAR TENT RD).

FLATIRON CONSTRUCTORS INC SEALAND CONTRACTORS CORP BALFOUR BEATTY

INFRASTRUCTURE INC

MORRISVILLE, NC CHARLOTTE, NC WILMINGTON, NC
0110 4435000000-N 1135 CONES 150 EA 17.00 2550.00 20.00 3000.00 25.00 3750.00
0111 4445000000-E 1145 BARRICADES (TYPE IlI) 324 LF 27.00 8748.00 21.55 6982.20 30.00 9720.00
0112 4450000000-N 1150 FLAGGER 1,520 HR 35.00 53200.00 22.00 33440.00 35.00 53200.00
0113 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 5300.00 10600.00 5300.00 10600.00 3995.00 7990.00
0114 4470000000-N 1160 RESET CRASH CUSHION 2 EA 1100.00 2200.00 1100.00 2200.00 1850.00 3700.00
0115 4480000000-N 1165 TMA 2 EA 13000.00 26000.00 32000.00 64000.00 8622.96 17245.92
0116 4485000000-E 1170 PORT CONC BARRIER 2,890 LF 17.50 50575.00 17.85 51586.50 16.95 48985.50
0117 4500000000-E 1170 RESET PORT CONC BARRIER 1,672 LF 3.20 5350.40 3.25 5434.00 3.00 5016.00
0118 4510000000-N SP LAW ENFORCEMENT 160 HR 55.00 8800.00 45.00 7200.00 37.74 6038.40
0119 4516000000-N 1180 SKINNY DRUM 100 EA 42.00 4200.00 32.00 3200.00 40.00 4000.00
0120 4650000000-N 1251 TEMP RAISED PVMT MRKS 745 EA 8.00 5960.00 3.15 2346.75 8.00 5960.00
0121 4685000000-E 1205 THERMO PVT MKG LINES 4"90 7,962 LF 2.00 15924.00 0.67 5334.54 1.90 15127.80
0122 4686000000-E 1205 THERMO PVT MKG LINES 4"120 16,761 LF 2.00 33522.00 0.71 11900.31 2.00 33522.00
0123 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 3,123 LF 3.00 9369.00 1.31 4091.13 3.00 9369.00
0124 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 1,362 LF 3.00 4086.00 1.47 2002.14 3.00 4086.00
0125 4700000000-E 1205 12"WIDE THERMO 90 MILS 333 LF 5.00 1665.00 3.15 1048.95 5.00 1665.00
0126 4702000000-E 1205 12"WIDE THERMO 120 MILS 1,410 LF 5.00 7050.00 3.15 4441.50 5.00 7050.00
0127 4710000000-E 1205 24"WIDE THERMO 120 MILS 451 LF 11.00 4961.00 4.75 2142.25 11.00 4961.00
0128 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 16 EA 125.00 2000.00 105.00 1680.00 125.00 2000.00
0129 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 116 EA 135.00 15660.00 79.00 9164.00 135.00 15660.00
0130 4770000000-E 1205 ?l'l'l)COLD APPL PLSTIC LINES TYPE ** 1,938 LF 3.00 5814.00 7.35 14244.30 3.00 5814.00
0131 4785000000-E 1205 g.lﬁ) COLD PLSTIC LINES TYPE ** 355 LF 9.00 3195.00 19.00 6745.00 9.00 3195.00
0132 4810000000-E 1205 PAINT PVMT MARKINGS 4" 90,302 LF 0.20 18060.40 0.18 16254.36 0.20 18060.40
0133 4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,527 LF 0.50 763.50 0.42 641.34 0.50 763.50
0134 4835000000-E 1205 PAINT PVT MKG LINES 24" 415 LF 3.00 1245.00 1.85 767.75 3.00 1245.00
0135 4840000000-N 1205 PAINT PVT MKG CHARACTER 12 EA 25.00 300.00 53.00 636.00 25.00 300.00
0136 4845000000-N 1205 PAINT PVT MKG SYMBOL 177 EA 25.00 4425.00 21.00 3717.00 25.00 4425.00
0137 4900000000-N 1251 PERM RAISED PVMT MARKERS 314 EA 8.00 2512.00 5.25 1648.50 8.00 2512.00
0138 5325800000-E 1510 8" WATER LINE 560 LF 71.00 39760.00 65.00 36400.00 70.00 39200.00
0139 5326200000-E 1510 12" WATER LINE 40 LF 77.00 3080.00 150.00 6000.00 75.00 3000.00
0140 5326600000-E 1510 16" WATER LINE 4,238 LF 82.00 347516.00 80.00 339040.00 80.00 339040.00
0141 5546000000-E 1515 8" VALVE 2 EA 1800.00 3600.00 1300.00 2600.00 1750.00 3500.00
0142 5558000000-E 1515 12" VALVE 1 EA 3100.00 3100.00 2300.00 2300.00 3050.00 3050.00
0143 5558600000-E 1515 16" VALVE 4 EA 6400.00 25600.00 4500.00 18000.00 6200.00 24800.00
0144 5648000000-N 1515 RELOCATE WATER METER 17 EA 2100.00 35700.00 2000.00 34000.00 2000.00 34000.00
0145 5649000000-N 1515 RECONNECT WATER METER 1 EA 2400.00 2400.00 6500.00 6500.00 2350.00 2350.00
0146 5656310000-E 1515 RELC 3" RPZ BACKFLOW PREVNT A 1 EA 4600.00 4600.00 5000.00 5000.00 4500.00 4500.00

0147 5672000000-N 1515 RELOCATE FIRE HYDRANT 17 EA 2600.00 44200.00 3300.00 56100.00 2500.00 42500.00



MAR 13, 2017 02:45 PM

40373.3.3

TIP NO

SR-1445 (DERITA RD) FROM NORTH OF SR-2894 (CONCORD MILLS BLVD) TO SR-1394 (POPLAR TENT RD).

U-4910A, U-4910B
FED AID NO STPDA-1445(008)
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

CABARRUS

2:00PM 13/ 17 004
FEB 21 2017 C203661
2.382 Ml

FLATIRON CONSTRUCTORS INC

MORRISVILLE, NC

SEALAND CONTRACTORS CORP

CHARLOTTE, NC

BALFOUR BEATTY
INFRASTRUCTURE INC

WILMINGTON, NC

0148

0149
0150

0151
0152

0153
0154

0155
0156
0157
0158
0159
0160
0161
0162
0163

0164

0165
0166
0167
0168
0169
0170
0171
0172
0173
0174
0175
0176
0177
0178
0179
0180
0181
0182

5691000000-E

5691700000-E
5774000000-E

5776000000-E
5780000000-E

5782000000-E
5798000000-E

5804000000-E
5810000000-E
5811000000-E
5814000000-E
5828000000-N
5836200000-E
5871900000-E
5871910000-E
5888000000-E

5906000000-E

6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6038000000-E
6042000000-E
6071012000-E
6071020000-E
6071030000-E
6071050000-E

1520 **" SANITARY GRAVITY SEWER
48"
1520 5.8" )SANITARY GRAVITY SEWER
1525 ** DIA UTILITY MANHOLE
7
1525 é I)DIA UTILITY MANHOLE
1525 UTILITY MANHOLE WALL, **' DIA
7
1525 EJT)ILITY MANHOLE WALL, 5' DIA
1530 ABANDON **" UTILITY PIPE
(48")
1530 ABANDON 12" UTILITY PIPE
1530 ABANDON 16" UTILITY PIPE
1530 ABANDON 18" UTILITY PIPE
1530 ABANDON 30" UTILITY PIPE
1530 REMOVE UTILITY MANHOLE
1540 30" ENCASEMENT PIPE

1550 16" TRENCHLESS INSTALL (IN SOIL)
1550 16" TRENCHLESS INSTALL (NOT IN SOIL)

SP  GENERIC UTILITY ITEM (LF)
90" TUNNEL LINER PLATE

SP  GENERIC UTILITY ITEM (LB)
DUCTILE IRON WATER PIPE

1605 TEMPORARY SILT FENCE

1610 EROS CONTRL STONE CL A
1610 EROS CONTRL STONE CL B
1610 SEDIMENT CONTROL STONE
1615 TEMPORARY MULCHING
1620 SEED FOR TEMP SEEDING
1620 FERT FOR TEMP SEEDING
1622 TEMPORARY SLOPE DRAINS
SP SAFETY FENCE

1630 SILT EXCAVATION

1631 MATTING FOR EROS CONTROL
SP COIR FIBER MAT

SP PERM SOIL REINF MAT

1632 1/4" HARDWARE CLOTH

SP COIR FIBER WATTLE

SP POLYACRYLAMIDE (PAM)
1640 COIR FIBER BAFFLE

SP  * SKIMMER
(1-1/2")

FITTINGS

94

170

24

13
94

105
4,160
170
60

280
358
358

68

9,265

32,150

LF

LF
EA

EA
LF

LF
LF

LF
LF
LF
LF
EA
LF
LF
LF
LF

LB

LF

1,500 TON
5,025 TON
3,575 TON

98 ACR

4,800

LB

25.5 TON

3,750
1,800
18,750
104,000
200
1,050
8,400
2,900
1,960
4,000
6

LF
LF
CcYy
SY
SY
SY
LF
LF
LB
LF
EA

1700.00 159800.00
375.00 63750.00
16500.00 33000.00
6800.00 13600.00
990.00 23760.00
475.00 6175.00
170.00 15980.00
27.00 2835.00
31.00 128960.00
51.00 8670.00
145.00 8700.00
1400.00 4200.00
190.00 53200.00
675.00 241650.00
675.00 241650.00
2000.00 136000.00
8.10 75046.50
1.60 51440.00
45.00 67500.00
42.00 211050.00
45.00 160875.00
1100.00 107800.00
1.05 5040.00
105.00 2677.50
15.00 56250.00
1.80 3240.00
7.00 131250.00
1.05 109200.00
8.20 1640.00
3.20 3360.00
3.70 31080.00
6.70 19430.00
5.25 10290.00
4.00 16000.00
900.00 5400.00

1150.00 108100.00
250.00 42500.00
13400.00 26800.00
4200.00 8400.00
565.00 13560.00
545.00 7085.00
70.00 6580.00
20.00 2100.00
13.00 54080.00
28.00 4760.00
65.00 3900.00
800.00 2400.00
205.00 57400.00
130.00 46540.00
600.00 214800.00
850.00 57800.00
6.25 57906.25
1.55 49832.50
50.00 75000.00
50.00 251250.00
40.00 143000.00
1800.00 176400.00
2.80 13440.00
500.00 12750.00
13.20 49500.00
1.50 2700.00
12.75 239062.50
1.17 121680.00
5.80 1160.00
5.80 6090.00
4.00 33600.00
6.65 19285.00
9.00 17640.00
3.95 15800.00
815.00 4890.00

1650.00 155100.00
350.00 59500.00
16000.00 32000.00
6680.00 13360.00
975.00 23400.00
465.00 6045.00
165.00 15510.00
25.00 2625.00
30.00 124800.00
50.00 8500.00
140.00 8400.00
1300.00 3900.00
180.00 50400.00
660.00 236280.00
660.00 236280.00
1950.00 132600.00
8.00 74120.00
1.94 62371.00
35.00 52500.00
35.00 175875.00
29.00 103675.00
1000.00 98000.00
3.00 14400.00
1500.00 38250.00
16.00 60000.00
1.94 3492.00
7.90 148125.00
1.50 156000.00
3.85 770.00
4.00 4200.00
5.61 47124.00
5.00 14500.00
8.00 15680.00
8.67 34680.00
600.00 3600.00



MAR 13, 2017 02:45 PM

40373.3.3

TIP NO

U-4910A, U-4910B
FED AID NO STPDA-1445(008)
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
SR-1445 (DERITA RD) FROM NORTH OF SR-2894 (CONCORD MILLS BLVD) TO SR-1394 (POPLAR TENT RD).

CABARRUS

2:00 PM

FEB 21 2017

2.382 Ml

14/ 17 004
C203661

FLATIRON CONSTRUCTORS INC

MORRISVILLE, NC

SEALAND CONTRACTORS CORP

CHARLOTTE, NC

BALFOUR BEATTY

INFRASTRUCTURE INC

WILMINGTON, NC

0183

0184

0185
0186
0187
0188
0189
0190
0191
0192
0193
0194
0195
0196

0197
0198
0199
0200
0201
0202
0203
0204
0205

0206

0207

0208

0209

0210

0211

0212
0213
0214
0215

6071050000-E

6071050000-E

6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6111000000-E
6114500000-N
6117000000-N
6120000000-E
6123000000-E
6132000000-N

7048500000-E
7060000000-E
7120000000-E
7132000000-E
7180000000-N
7252000000-E
7264000000-E
7279000000-E
7300000000-E

7300000000-E

7300000000-E

7300000000-E

7301000000-E

7301000000-E

7301000000-E

7324000000-N
7348000000-N
7360000000-N
7372000000-N

SP  **" SKIMMER
@)

SP " SKIMMER
(2-112"

1660 SEEDING AND MULCHING

1660 MOWING

1661 SEED FOR REPAIR SEEDING

1661 FERT FOR REPAIR SEEDING

1662 SEED FOR SUPP SEEDING

1665 FERTILIZER TOPDRESSING

SP  IMPERVIOUS DIKE

1667 SPECIALIZED HAND MOWING

SP  RESPONSE FOR EROS CONTROL

SP  CULVERT DIVERSION CHANNEL

1670 REFORESTATION

SP  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

1705 16" PEDEST SIG HEAD 1 SEC W/CD

1705 SIGNAL CABLE

1705 VEHICLE SIGNAL HD (12", 3 SECT)

1705 VEHICLE SIGNAL HD (12", 4 SECT)

1706 BACKPLATE

1710 MESSENGER CABLE (1/4")

1710 MESSENGER CABLE (3/8")

1715 TRACER WIRE

1715 UNPAVED TRENCH (*eei)
(L.27)

1715 UNPAVED TRENCH (wee)
(2,27

1715 UNPAVED TRENCH (*eei)
3.2

1715 UNPAVED TRENCH (#ee)
(4,27)

1715 DIRECT DRILL (*eess)
127

1715 DIRECT DRILL (#eess)
(2,27

1715 DIRECT DRILL (#eess)
3.2

1716 JUNCTION BOX (STANDARD SIZE)

1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY)

1720 WOOD POLE

1721 GUY ASSEMBLY

5 EA 1000.00 5000.00

3 EA 1200.00 3600.00

55 ACR 1850.00 101750.00
40 ACR 155.00 6200.00
1,000 LB 3.10 3100.00
3 TON 975.00 2925.00
1,800 LB 3.10 5580.00
53 TON 770.00 40810.00
455 LF 40.00 18200.00
40 MHR 95.00 3800.00
200 EA 105.00 21000.00
276 CY 20.00 5520.00
6 ACR 875.00 5250.00

22 EA 1100.00 24200.00
37 EA 1000.00 37000.00
13,830 LF 3.00 41490.00
38 EA 800.00 30400.00

4 EA 970.00 3880.00

32 EA 145.00 4640.00
13,425 LF 1.20 16110.00
1,070 LF 4.10 4387.00
810 LF 0.60 486.00
3,340 LF 7.40 24716.00
85 LF 13.00 1105.00
30 LF 16.00 480.00
85 LF 19.00 1615.00
400 LF 12.00 4800.00
525 LF 14.00 7350.00
125 LF 20.00 2500.00
25 EA 320.00 8000.00
26 EA 525.00 13650.00

4 EA 1065.00 4260.00

21 EA 320.00 6720.00

910.00 4550.00
1050.00 3150.00
1635.00 89925.00

90.00 3600.00
6.30 6300.00
735.00 2205.00
3.15 5670.00
605.00 32065.00
37.00 16835.00
47.00 1880.00
80.00 16000.00
53.00 14628.00
2250.00 13500.00
1100.00 24200.00
995.00 36815.00
2.90 40107.00

775.00 29450.00
1000.00 4000.00

148.00 4736.00

1.16 15573.00
4.20 4494.00
0.58 469.80
7.60 25384.00
12.60 1071.00
15.75 472.50
16.80 1428.00
12.00 4800.00
14.25 7481.25
19.50 2437.50

325.00 8125.00

520.00 13520.00
1095.00 4380.00

315.00 6615.00

700.00

750.00

1600.00
100.00
4.00
1500.00
3.00
1200.00
33.00
35.00
150.00
50.42
1200.00
510.00

945.00
2.75
735.00
950.00
140.00
1.10
4.00
0.55
7.25

12.00

15.00

16.00

11.25

13.50

18.50

310.00
495.00
1040.00
300.00

3500.00

2250.00

88000.00
4000.00
4000.00
4500.00
5400.00

63600.00

15015.00
1400.00

30000.00

13915.92
7200.00

11220.00

34965.00
38032.50
27930.00
3800.00
4480.00
14767.50
4280.00
445.50
24215.00

1020.00

450.00

1360.00

4500.00

7087.50

2312.50

7750.00
12870.00
4160.00
6300.00



MAR 13, 2017 02:45 PM

40373.3.3

TIP NO

SR-1445 (DERITA RD) FROM NORTH OF SR-2894 (CONCORD MILLS BLVD) TO SR-1394 (POPLAR TENT RD).

U-4910A, U-4910B
FED AID NO STPDA-1445(008)
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

CABARRUS

2:00 PM

FEB 21 2017

2.382 Ml

15/ 17 004
C203661

FLATIRON CONSTRUCTORS INC

MORRISVILLE, NC

SEALAND CONTRACTORS CORP

CHARLOTTE, NC

BALFOUR BEATTY

INFRASTRUCTURE INC

WILMINGTON, NC

0216
0217
0218
0219
0220

0221
0222
0223

0224
0225
0226
0227
0228
0229
0230
0231
0232
0233
0234
0235
0236
0237
0238
0239
0240
0241
0242
0243

0244

0245
0246
0247

0248

7408000000-E
7420000000-E
7432000000-E
7444000000-E
7456000000-E

7481200000-N
7481280000-N
7516000000-E

7528000000-E
7540000000-N
7552000000-N
7564000000-N
7566000000-N
7576000000-N
7588000000-N
7613000000-N
7614100000-E
7631000000-N
7636000000-N
7642100000-N
7642200000-N
7684000000-N
7756000000-N
7780000000-N
7901000000-N
7960000000-N
7972000000-N
7980000000-N

8126000000-N

8133000000-E
8196000000-E
8245000000-E

8801000000-E

1722
1722
1722
1725
1726

SP
SP
1730

1730
1731
1731
1732
1733
SP
SP
SP
SP
SP
1745
1743
1743
1750
1751
1751
1753
SP
SP
SP

414

414
420
425

SP

1" RISER WITH WEATHERHEAD
2" RISER WITH WEATHERHEAD
2" RISER WITH TUBING
INDUCTIVE LOOP SAWCUT

LEAD-IN CABLE(****++*x)

(14-2)

LUMINAIRE ARM FOR VIDEO SYSTEM
RELOCATE CAMERA SENSOR UNIT

COMMUNICATIONS CABLE (** FIBER)
(96)

DROP CABLE

SPLICE ENCLOSURE
INTERCONNECT CENTER
FIBER-OPTIC TRANS DROP/REP
DELINEATOR MARKER

METAL STRAIN SIGNAL POLE

SGNL MAST ARM WITH METAL POLE
SOIL TEST

DRILLED PIER FOUND

MAST ARM W/ MTL POLE DES

SIGN FOR SIGNALS

TYPE | POST W/ FOUNDATION
TYPE Il PED W/ FOUNDATION
SIGNAL CABINET FOUNDATION
CONTLR WITH CBNT, 2070L BASE MTD
DETECTOR CARD (TYPE 2070L)
CABINET BASE EXTENDER

METAL POLE FOUND REMVL

METAL POLE REMOVAL

GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH
CULVERT ITEMS

CULV EXCAV @ *kkkkkkkkkkk
(124+11.00 -L-)
FND CONDIT MAT, BOX CULV

CLASS A CONCRETE (CULV)
REINF STEEL (CULVERT)

WALL ITEMS

MSE RETAIN WALL NO **
@

5,220
20,080

4
8
17,500

1,870

0 A N WSO

12
96

13
23
12

w s~ b w

Lump Sum

EA
EA
EA
LF
LF

EA
EA
LF

359 TON

544.3
94,653

352.9

CcYy
LB

SF

750.00
500.00
475.00
7.50
2.00

725.00
90.00
2.60

1.55
1500.00
1500.00
2200.00

60.00
7200.00
11500.00
900.00
900.00
60.00
600.00
1200.00
1750.00
1200.00
13700.00
150.00
400.00
900.00
375.00
2200.00

35.00
850.00
0.70

130.00

750.00
1500.00
2375.00

39150.00
40160.00

2900.00
720.00
45500.00

2898.50
7500.00
6000.00
6600.00
420.00
28800.00
92000.00
10800.00
86400.00
480.00
7800.00
27600.00
21000.00
3600.00
41100.00
4200.00
1200.00
3600.00
1500.00
6600.00

150000.00

12565.00
462655.00
66257.10

45877.00

765.00
505.00
485.00
7.70
2.00

725.00
90.00
2.63

1.55
1520.00
1520.00
2200.00

58.00
7250.00
11450.00
880.00
920.00
58.00
615.00
1255.00
1790.00
1150.00
13450.00
155.00
395.00
875.00
375.00
2270.00

53.00
535.00
1.05

105.00

765.00
1515.00
2425.00

40194.00
40160.00

2900.00
720.00
46025.00

2898.50
7600.00
6080.00
6600.00
406.00
29000.00
91600.00
10560.00
88320.00
464.00
7995.00
28865.00
21480.00
3450.00
40350.00
4340.00
1185.00
3500.00
1500.00
6810.00

100000.00

19027.00
291200.50
99385.65

37054.50

725.00
480.00
460.00
7.35
1.90

690.00
85.00
2.50

1.45
1445.00
1445.00
2100.00

55.00
6900.00
10900.00
835.00
875.00
55.00
585.00
1195.00
1705.00
1095.00
12800.00
145.00
375.00
830.00
355.00
2160.00

30.00
1000.00
0.01

110.00

725.00
1440.00
2300.00

38367.00
38152.00

2760.00
680.00
43750.00

2711.50
7225.00
5780.00
6300.00
385.00
27600.00
87200.00
10020.00
84000.00
440.00
7605.00
27485.00
20460.00
3285.00
38400.00
4060.00
1125.00
3320.00
1420.00
6480.00

25000.00

10770.00
544300.00
946.53

38819.00



MAR 13, 2017 02:45 PM CABARRUS 2:00PM 16/ 17 004
40373.3.3 FEB 21 2017 C203661

TIP NO U-4910A, U-4910B 2.382 Ml
FED AID NO STPDA-1445(008)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-1445 (DERITA RD) FROM NORTH OF SR-2894 (CONCORD MILLS BLVD) TO SR-1394 (POPLAR TENT RD).

FLATIRON CONSTRUCTORS INC ~ SEALAND CONTRACTORS CORP BALFOUR BEATTY
INFRASTRUCTURE INC
MORRISVILLE, NC CHARLOTTE, NC WILMINGTON, NC
0249 8802014000-E SP SOLDIER PILE RETAINING WALLS 9,043.1 SF 120.00 1085172.00 135.00 1220818.50 87.00 786749.70
STRUCTURE ITEMS
0250 8017000000-N SP  CM&R TEMP ACCESS *tsiiiiitk Lump Sum 140000.00 53000.00 150000.00
(147+80.00 -L-)
0251 8035000000-N 402 REMV EXIST STR #riitiie Lump Sum 90000.00 60000.00 250000.00
(147+80.00 -L-)
0252 8105560000-E 411 4-0"DRILLD PIER IN SOIL 384.7 LF 950.00 365465.00 785.00 301989.50 830.00 319301.00
0253 8105660000-E 411 4-0"DRILLD PIER NO SOIL 124 LF 800.00 99200.00 785.00 97340.00 830.00 102920.00
0254 8111600000-E 411 PERM STL CASING FOR 4' PIER 2487 LF 165.00 41035.50 235.00 58444.50 240.00 59688.00
0255 8112730000-N 450 PDA TESTING 1 EA 5000.00 5000.00 3200.00 3200.00 2950.00 2950.00
0256 8113000000-N 411 SID INSPECTIONS 2 EA 550.00 1100.00 125.00 250.00 100.00 200.00
0257 8114000000-N 411 SPT TESTING 12 EA 550.00 6600.00 125.00 1500.00 100.00 1200.00
0258 8115000000-N 411 CSL TESTING 4 EA 8500.00 34000.00 2100.00 8400.00 1800.00 7200.00
0259 8147000000-E 420 REINF CONCRETE DECK SLAB 25,401 SF 32.00 812832.00 31.50 800131.50 38.00 965238.00
0260 8161000000-E 420 GROOVING BRIDGE FLOORS 25,491 SF 0.85 21667.35 1.05 26765.55 0.58 14784.78
0261 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 3875 CY 970.00 375875.00 950.00 368125.00 1000.00 387500.00
0262 8210000000-N 422 BRG APPR SLAB *xsiiiiitk Lump Sum 115000.00 100000.00 200000.00
(147+80.00 -L-)
0263 8217000000-E 425 REINF STEEL (BRIDGE) 146,770 LB 0.75 110077.50 1.05 154108.50 1.03 151173.10
0264 8238000000-E 425 SPIRAL COL REINF STL BRG 16,070 LB 1.35 21694.50 2.10 33747.00 1.94 31175.80
0265 8265000000-E 430 54" PRESTR CONCRETE GIRDR 2,882.9 LF 240.00 691896.00 260.00 749554.00 350.00 1009015.00
0266 8364000000-E 450 HP12X53 PILES 1,160 LF 90.00 104400.00 62.00 71920.00 57.00 66120.00
0267 8482000000-E 460 THREE BAR METAL RAIL 4855 LF 160.00 77680.00 210.00 101955.00 147.00 71368.50
0268 8608000000-E 876 RIP RAP Il (2-0") 710 TON 70.00 49700.00 74.00 52540.00 55.00 39050.00
0269 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 789 SY 3.00 2367.00 2.25 1775.25 3.10 2445.90
0270 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 55000.00 10500.00 75000.00
0271 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 125000.00 105000.00 200000.00
0272 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00 1600.00 5000.00
ASBESTOS ASSESSMENT
CONTRACT TOTAL TOTAL 22327451.50 TOTAL 22487781.67 TOTAL 22896714.32
ROADWAY ITEMS SUB-TOTAL 17154335.55 SUB-TOTAL 17558449.72 SUB-TOTAL 17378799.01
CULVERT ITEMS SUB-TOTAL 691477.10 SUB-TOTAL 509613.15 SUB-TOTAL 581016.53
WALL ITEMS SUB-TOTAL 1131049.00 SUB-TOTAL 1257873.00 SUB-TOTAL 825568.70
STRUCTURE ITEMS SUB-TOTAL 3350589.85 SUB-TOTAL 3161845.80 SUB-TOTAL 4111330.08
BIDDERS IN ORDER CONTRACT TOTAL

BLYTHE DEVELOPMENT CO. 1 19442264.46



MAR 13, 2017 02:45 PM CABARRUS 2:00PM 17/ 17 004
40373.3.3 FEB 21 2017 C203661

TIP NO U-4910A, U-4910B 2.382 MI
FED AID NO STPDA-1445(008)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

SR-1445 (DERITA RD) FROM NORTH OF SR-2894 (CONCORD MILLS BLVD) TO SR-1394 (POPLAR TENT RD).

TRIANGLE GRADING & PAVING INC 2 20654277.32
BLYTHE CONSTRUCTION, INC. 3 22140713.39
FLATIRON CONSTRUCTORS INC 4 22327451.50
SEALAND CONTRACTORS CORP 5 22487781.67
BALFOUR BEATTY INFRASTRUCTURE INC 6 22896714.32



MAR 13, 2017 02:45 PM

46098.3.1

TIP NO

B-5383

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #143 OVER LINVILLE RIVER ON SR-1536.

AVERY

2:00 PM
FEB 21 2017

0.102 MI

1/3 005
C203848

JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

JEFFERSON, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

NHM CONSTRUCTORS, LLC

ASHEVILLE, NC

0001
0002
0003

0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033

0034
0035
0036

0037

0000100000-N
0000400000-N
0030000000-N

0036000000-E
0043000000-N
0050000000-E
0195000000-E
0196000000-E
0223000000-E
0318000000-E
0320000000-E
0448400000-E
0594000000-E
0995000000-E
1099500000-E
1099700000-E
1121000000-E
1220000000-E
1275000000-E
1330000000-E
1489000000-E
1525000000-E
1575000000-E
1693000000-E
2022000000-E
2026000000-E
2036000000-E
2044000000-E
2070000000-N
2077000000-E
3030000000-E
3150000000-N
3180000000-N

3270000000-N
3380000000-E
3387000000-N

3389000000-N

800
801
SP

225
226
226
265
270
275
300
300
310
310
340
505
505
520
545
600
607
610
610
620
654
815
815
815
815
815
815
862
862
862

SP
862
862

SP

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING
BRG APP SUB REG TIER*

(12471 -L-)

UNDERCUT EXCAVATION
GRADING

SUPP CLEARING & GRUBBING
SELECT GRANULAR MATERIAL
GEOTEXTILE SOIL STABILIZATION
ROCK PLATING

FND CONDIT MATL MINOR STRS
FND CONDIT GEOTEXTILE

24" RCP CULV CLASS IV

24" CS PIPE CULV 0.064"

PIPE REMOVAL

SHALLOW UNDERCUT

CLASS IV SUBGRD STABILIZATION
AGGREGATE BASE COURSE
INCIDENTAL STONE BASE

PRIME COAT

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0B

ASP CONC SURF CRS SF9.5A
ASP FOR PLANT MIX

ASPH PLT MIX PVMT REPAIR
SUBDRAIN EXCAVATION
GEOTEXTILE FOR SUBSURF DRNS
SUBDRAIN COARSE AGGREGATE
6" PERF SUBDRN PIPE

SUBDRN PIPE OUTLET

6" OUTLET PIPE

STL BM GUARDRAIL

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE #*#¥kkxkss
(T-101)

GR ANCHOR TYPE 350

TEMP STL BM GUARDRAIL
TEMP GDRL ANCH UNITS #¥#kkx
(i

TEMP GDRL ANCH UNITS #¥#kkx
(350, TL-2)

Lump Sum
Lump Sum
Lump Sum

100
Lump Sum

CcY

1 ACR

100
150
170

(24
SY
SY

10 TON

20
44
8
8
50

SY
LF
LF
LF
CcY

80 TON
93 TON
50 TON
88 GAL

300

SY

220 TON
190 TON
23 TON
10 TON

56
250
42
250
1

6
75
5

4

4
25

CcY
SY
CcY
LF
EA
LF
LF
EA
EA

EA
LF
EA

EA

43260.00

6426.00

5402.37

15.94 1594.00
79473.97

5.46 5.46
41.22 4122.00
1.58 237.00
64.38 10944.60
27.93 279.30
2.72 54.40
63.65 2800.60
49.44 395.52
6.84 54.72
16.11 805.50
33.68 2694.40
39.85 3706.05
26.58 1329.00
27.00 2376.00
16.20 4860.00
108.86 23949.20
111.72 21226.80
399.99 9199.77
194.40 1944.00
10.27 575.12
2.18 545.00
39.16 1644.72
3.50 875.00
306.38 306.38
17.35 104.10
18.36 1377.00
14.04 70.20
1539.00 6156.00
2106.00 8424.00
10.80 270.00
918.00 3672.00
1053.00 4212.00

47845.00

6700.00

5195.00

20.00 2000.00
125000.00

500.00 500.00
35.00 3500.00
2.25 337.50
60.00 10200.00
45.00 450.00
2.25 45.00
50.00 2200.00
70.00 560.00
20.00 160.00
20.00 1000.00
30.00 2400.00
25.00 2325.00
25.00 1250.00
25.00 2200.00
15.00 4500.00
100.80 22176.00
103.44 19653.60
370.36 8518.28
180.00 1800.00
20.00 1120.00
2.25 562.50
45.00 1890.00
11.00 2750.00
345.00 345.00
50.00 300.00
17.00 1275.00
13.00 65.00
1425.00 5700.00
1950.00 7800.00
10.00 250.00
850.00 3400.00
975.00 3900.00

25.00

1.00
67.00
5.00
57.00
51.00
34.00
87.00
81.00
15.00
27.00
41.00
41.00
41.00
25.00
15.00
100.80
103.44
370.36
180.00
27.00
4.00
65.00
16.00
527.00
16.00
17.00
13.00
1425.00

1950.00
10.00
850.00

975.00

58000.00
16000.00
8500.00

2500.00
67500.00
1.00
6700.00
750.00
9690.00
510.00
680.00
3828.00
648.00
120.00
1350.00
3280.00
3813.00
2050.00
2200.00
4500.00
22176.00
19653.60
8518.28
1800.00
1512.00
1000.00
2730.00
4000.00
527.00
96.00
1275.00
65.00
5700.00

7800.00
250.00
3400.00

3900.00



MAR 13, 2017 02:45 PM

46098.3.1

TIP NO

B-5383

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #143 OVER LINVILLE RIVER ON SR-1536.

AVERY

2:00 PM

FEB 21 2017

0.102 MI

2/3 005
C203848

JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

JEFFERSON, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

NHM CONSTRUCTORS, LLC

ASHEVILLE, NC

0038
0039
0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072
0073
0074
0075

3635000000-E
3649000000-E
3656000000-E
4400000000-E
4405000000-E
4410000000-E
4430000000-N
4445000000-E
4450000000-N
4810000000-E
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6042000000-E
6048000000-E
6070000000-N
6071010000-E
6071020000-E
6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6111000000-E
6114500000-N
6117000000-N
6123000000-E
6132000000-N

876
876
876
1110
1110
1110
1130
1145
1150
1205
1605
1610
1610
1610
1615
1620
1620
1622
SP
1630
1631
SP
1632
SP
1639
SP
SP
1660
1660
1661
1661
1662
1665
SP
1667
SP
1670
SP

RIP RAP, CLASS II

RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)
DRUMS

BARRICADES (TYPE llI)
FLAGGER

PAINT PVMT MARKINGS 4"
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

1/4" HARDWARE CLOTH
FLOAT TURBIDITY CURTAIN
SPECIAL STILLING BASINS
WATTLE

POLYACRYLAMIDE (PAM)
SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
IMPERVIOUS DIKE
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
REFORESTATION

GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

70 TON 50.25 3517.50
7 TON 31.13 217.91
810 SY 2.00 1620.00
111 SF 9.18 1018.98
96 SF 8.29 795.84
32 SF 5.70 182.40
40 EA 30.24 1209.60
64 LF 19.44 1244.16
500 HR 17.26 8630.00
900 LF 1.08 972.00
1,350 LF 3.24 4374.00
180 TON 41.63 7493.40
220 TON 31.13 6848.60
230 TON 31.27 7192.10
1.6 ACR 1080.00 1728.00
100 LB 3.24 324.00
0.5 TON 1296.00 648.00
200 LF 12.10 2420.00
400 LF 2.16 864.00
310 CY 7.66 2374.60
3,800 SY 1.89 7182.00
100 SY 4.32 432.00
375 LF 3.78 1417.50
150 SY 20.52 3078.00
4 EA 160.814 643.26
200 LF 5.35 1070.00
75 LB 10.80 810.00
1.6 ACR 1890.00 3024.00
0.8 ACR 0.54 0.43
50 LB 3.24 162.00
0.25 TON 1350.00 337.50
50 LB 3.24 162.00
1 TON 1296.00 1296.00
400 LF 67.25 26900.00
10 MHR 0.54 5.40
15 EA 27.00 405.00
0.1 ACR 3780.00 378.00
2 EA 659.95 1319.90

40.00
50.00
2.25
9.50
8.85
9.95
42.00
23.00
15.00
1.00
5.00
35.00
35.00
35.00
1200.00
5.00
2500.00
10.00
3.00
10.00
1.75
4.00
5.00
25.00
475.00
6.50
8.00
1900.00
200.00
9.00
2500.00
4.00
1700.00
20.00
35.00
50.00
4000.00
1500.00

2800.00
350.00
1822.50
1054.50
849.60
318.40
1680.00
1472.00
7500.00
900.00
6750.00
6300.00
7700.00
8050.00
1920.00
500.00
1250.00
2000.00
1200.00
3100.00
6650.00
400.00
1875.00
3750.00
1900.00
1300.00
600.00
3040.00
160.00
450.00
625.00
200.00
1700.00
8000.00
350.00
750.00
400.00
3000.00

58.00
50.00
3.50
9.50
8.85
9.95
42.00
23.00
20.00
2.50
4.00
48.00
48.00
47.00
1200.00
5.00
2500.00
13.00
3.00
25.00
1.75
4.00
3.00
15.00
750.00
6.00
12.00
1900.00
200.00
9.00
2500.00
4.00
1700.00
60.00
35.00
400.00
4000.00
1200.00

4060.00
350.00
2835.00
1054.50
849.60
318.40
1680.00
1472.00
10000.00
2250.00
5400.00
8640.00
10560.00
10810.00
1920.00
500.00
1250.00
2600.00
1200.00
7750.00
6650.00
400.00
1125.00
2250.00
3000.00
1200.00
900.00
3040.00
160.00
450.00
625.00
200.00
1700.00
24000.00
350.00
6000.00
400.00
2400.00



MAR 13, 2017 02:45 PM

46098.3.1

TIP NO

B-5383

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #143 OVER LINVILLE RIVER ON SR-1536.

AVERY

2:00 PM 3/3 005
FEB 21 2017 C203848
0.102 MI

JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

JEFFERSON, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

NHM CONSTRUCTORS, LLC

ASHEVILLE, NC

0076

0077

0078

0079
0080

0081
0082
0083

0084

0085

0086

0087

0088

0089

0090

0091

8007000000-N

8021000000-N

8121000000-N

8182000000-E
8210000000-N

8217000000-E
8657000000-N
8860000000-N

8860000000-N

8867000000-E

8867000000-E

8867000000-E

8893000000-E

8897000000-N

8897000000-N

8897000000-N

SP

SP

412

420
422

425
430
SP

SP

SP

SP

SP

SP

SP

SP

SP

STRUCTURE ITEMS

CM&R TEMP STR ks
(12+71.00-L-)

REMV EXIST STR #ces
(12+71.00-L-)

UNCL STR EXCAV STA #eex
(12+71.00-L-)

CLASS A CONCRETE (BRIDGE)
BRG APPR SLAB #erisiees
(12+71.00-L-)

REINF STEEL (BRIDGE)
ELASTOMERIC BEARINGS
GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT
GENERIC STRUCTURE ITEM (LS)
BRIDGE DECK GRINDING

GENERIC STRUCTURE ITEM (LF)
2" DIA. ANCHOR HOLE NOT IN SOIL
GENERIC STRUCTURE ITEM (LF)

3'-0" X 1'-7 1/2" PRESTRESSED CONCRETE CORED SLABS

GENERIC STRUCTURE ITEM (LF)

T101 RAIL

GENERIC STRUCTURE ITEM (SY)
APPROACH SLAB SHOULDER PROTECTION
GENERIC STRUCTURE ITEM (EA)

7" DIA MICROPILES

GENERIC STRUCTURE ITEM (EA)
MICROPILE PROOF TESTS

GENERIC STRUCTURE ITEM (EA)

ROCK ANCHOR VERIFICATION TESTS

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

JAMES R VANNOY & SONS CONSTRUCTION COMPANY
INC
DANE CONSTRUCTION, INC.

NHM CONSTRUCTORS, LLC

Lump Sum
Lump Sum
Lump Sum

46.1
Lump Sum

6,881
Lump Sum
Lump Sum

Lump Sum
37

810

282

42

10

CcY

LB

LF

LF

LF

SY

EA

EA

EA

140901.97

14437.43

7404.69

1059.10 48824.51

41894.66

1.25 8601.25

3613.26

630.72

15383.20

384.92 14242.04

148.22 120058.20

197.10 55582.20

30.18 1267.56

3234.06 32340.60

540.00 540.00

1620.00 1620.00

TOTAL 865012.55

SUB-TOTAL 357670.26

SUB-TOTAL 507342.29
CONTRACT TOTAL

865012.55

956996.13

1162769.38

137870.00

35000.00

20000.00

1000.00 46100.00
25270.00

1.25 8601.25

7500.00

600.00

11250.00

465.00 17205.00
205.00 166050.00
175.00 49350.00
105.00 4410.00
3325.00 33250.00
500.00 500.00
1500.00 1500.00
TOTAL 956996.13
SUB-TOTAL 392539.88
SUB-TOTAL 564456.25

220000.00

98000.00

20000.00

1200.00 55320.00
24000.00

2.00 13762.00
3000.00

750.00

22000.00

800.00 29600.00
170.00 137700.00
182.50 51465.00
150.00 6300.00
6350.00 63500.00
2500.00 2500.00
7500.00 7500.00
TOTAL 1162769.38
SUB-TOTAL 407372.38
SUB-TOTAL 755397.00



MAR 13, 2017 02:45 PM MCDOWELL 2:00 PM 1/ 3 007
50452.3.1 FEB 21 2017 C203870

TIP NO 1-5809 6.724 MI
FED AID NO NHPP-0040(027)

PAVEMENT REHABILITATION AND BRIDGE REHABILITATION.

I-40 FROM WEST OF NC-226 AT BRIDGE NUMBERS 136 & 137 TO WEST OF BURKE COUNTY LINE AT BRIDGE NUMBERS 163 & 165.

MAYMEAD, INC.

MOUNTAIN CITY, TN

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 380000.00
0002 1297000000-E 607 gHSL ASP PVMT ***+*' DTH 60,356 SY 2.50 150890.00
0003 1330000000-E 607 INCIDENTAL MILLING 2,050 SY 15.00 30750.00
0004 1523000000-E 610 ASP CONC SURF CRS S9.5C 6,920 TON 47.50 328700.00
0005 1575000000-E 620 ASP FOR PLANT MIX 408 TON 470.00 191760.00
0006 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 622 TON 747.00 464634.00
0007 1662000000-E 650 OG ASP FRICT FC-1 MOD 10,206 TON 79.50 811377.00
0008 1704000000-E SP PATCHING EXIST PAVEMENT 1,066 TON 115.00 122590.00
0009 1840000000-E 665 MILLED RUMBLE STRIPS 138,762 LF 0.13 18039.06
0010 1891000000-E SP GENERIC PAVING ITEM (SY) 77,920 SY 3.50 272720.00
FINE MILLING (5/8")
0011 2473000000-N SP GENERIC DRAINAGE ITEM (EA) 5 EA 2600.00 13000.00
REMOVE AND REPLACE CONCRETE APRON
0012 3000000000-N SP IMPACT ATTEN TYPE 350 2 EA 15500.00 31000.00
0013 3180000000-N 862 GR ANCHOR TYPE #¥kriix 24 EA 2800.00 67200.00
(BURIED IN CUT)
0014 3210000000-N 862 GR ANCHOR TYPE CAT-1 30 EA 550.00 16500.00
0015 3270000000-N SP GR ANCHOR TYPE 350 9 EA 1900.00 17100.00
0016 3317000000-N 862 GR ANCHOR TYPE B-77 8 EA 1675.00 13400.00
0017 3319000000-N 862 GR ANCHOR TYPE B-83 37 EA 1600.00 59200.00
0018 3420000000-E SP GENERIC GUARDRAIL ITEM (LF) 76,036 LF 16.27 1237105.72
REMOVE AND RESET EXISTING GUARDRAIL
0019 4400000000-E 1110 WORK ZONE SIGNS (STAT) 350 SF 6.50 2275.00
0020 4405000000-E 1110 WORK ZONE SIGNS (PORT) 224 SF 15.00 3360.00
0021 4410000000-E 1110 WORK ZONE SIGNS (BARR) 16 SF 10.00 160.00
0022 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 5000.00 10000.00
0023 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 3 EA 15000.00 45000.00
0024 4430000000-N 1130 DRUMS 260 EA 60.00 15600.00
0025 4445000000-E 1145 BARRICADES (TYPE Il 64 LF 30.00 1920.00
0026 4480000000-N 1165 TMA 2 EA 18000.00 36000.00
0027 4510000000-N SP LAW ENFORCEMENT 275 HR 60.00 16500.00
0028 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 4 EA 4500.00 18000.00
WORK ZONE DIGITAL SPEED LIMIT SIGNS
0029 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 12 EA 225.00 2700.00
0030 4810000000-E 1205 PAINT PVMT MARKINGS 4" 157,298 LF 0.18 28313.64
0031 4845000000-N 1205 PAINT PVT MKG SYMBOL 12 EA 115.00 1380.00
0032 4847100000-E 1205 POLYUREA LINES (6" ****) 157,298 LF 0.95 149433.10
(HIGHLY REFLECTIVE ELEMENTS)
0033 4847120000-E 1205 POLYUREA LINES (12" #*+*¥) 3,990 LF 3.10 12369.00

(HIGHLY REFLECTIVE ELEMENTS)
0034 4855000000-E 1205 LINE REMOVAL 6" WIDE 5,489 LF 0.95 5214.55



MAR 13, 2017 02:45 PM MCDOWELL 2:00 PM 2/3 007
50452.3.1 FEB 21 2017 C203870

TIP NO 1-5809 6.724 MI
FED AID NO NHPP-0040(027)

PAVEMENT REHABILITATION AND BRIDGE REHABILITATION.

I-40 FROM WEST OF NC-226 AT BRIDGE NUMBERS 136 & 137 TO WEST OF BURKE COUNTY LINE AT BRIDGE NUMBERS 163 & 165.

MAYMEAD, INC.

MOUNTAIN CITY, TN

0035 4905000000-N 1253 SNOWPLB PVMT MRKER 1,086 EA 25.25 27421.50

STRUCTURE ITEMS

0036 8161000000-E 420 GROOVING BRIDGE FLOORS 8,057 SF 3.50 28199.50

0037 8296000000-N 442 POLLUTION CONTROL Lump Sum 500000.00

0038 8559000000-E SP SURFACE PREP, CLASS |l 45 SY 250.00 11250.00

0039 8566000000-E SP SURFACE PREP, CLASS IlI 2 SY 1000.00 2000.00

0040 8660000000-E SP CONCRETE REPAIRS 243.2 CF 345.68 84069.38

0041 8678000000-E SP EPOXY RESIN INJECTION 200 LF 89.00 17800.00

0042 8692000000-N SP FOAMJOINT SEALS Lump Sum 125000.00

0043 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 148000.00
CLEANING AND REPAINTING OF BRIDGE #138

0044 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 148000.00
CLEANING AND REPAINTING OF BRIDGE #143

0045 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 170000.00
CLEANING AND REPAINTING OF BRIDGE #146

0046 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 170000.00
CLEANING AND REPAINTING OF BRIDGE #149

0047 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 150000.00
CLEANING AND REPAINTING OF BRIDGE #151

0048 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 138000.00
CLEANING AND REPAINTING OF BRIDGE #152

0049 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 25000.00
PAINTING CONTAINMENT FOR BRIDGE #138

0050 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 25000.00
PAINTING CONTAINMENT FOR BRIDGE #143

0051 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 40000.00
PAINTING CONTAINMENT FOR BRIDGE #146

0052 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 40000.00
PAINTING CONTAINMENT FOR BRIDGE #149

0053 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 25000.00
PAINTING CONTAINMENT FOR BRIDGE #151

0054 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 20000.00
PAINTING CONTAINMENT FOR BRIDGE #152

0055 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00
VOLUMERIC MIXER

0056 8881000000-E SP GENERIC STRUCTURE ITEM (CY) 513 CY 1100.00 56430.00
LATEX MODIFIED CONCRETE-VERY EARLY STRENGTH

0057 8882000000-E SP GENERIC STRUCTURE ITEM (CF) 11.6 CF 275.00 3190.00
CONCRETE FOR DECK REPAIR

0058 8882000000-E SP GENERIC STRUCTURE ITEM (CF) 4535 CF 375.00 170062.50
ELASTOMERIC CONCRETE

0059 8889000000-E SP GENERIC STRUCTURE ITEM (LB) 55 LB 50.00 2750.00
BEAM REPAIR

0060 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 1,808 SF 50.00 90400.00

BRIDGE JOINT DEMOLITION



MAR 13, 2017 02:45 PM MCDOWELL 2:00 PM 3/3 007
50452.3.1 FEB 21 2017 C203870

TIP NO 1-5809 6.724 MI
FED AID NO NHPP-0040(027)

PAVEMENT REHABILITATION AND BRIDGE REHABILITATION.

I-40 FROM WEST OF NC-226 AT BRIDGE NUMBERS 136 & 137 TO WEST OF BURKE COUNTY LINE AT BRIDGE NUMBERS 163 & 165.

MAYMEAD, INC.

MOUNTAIN CITY, TN

0061 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 9.8 SF 150.00 1470.00
CONCRETE DECK REPAIR FOR EPOXY OVERLAY

0062 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 2,777 SF 23.77 66009.29
EPOXY COATING

0063 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 58,294 SF 6.60 384740.40
EPOXY OVERLAY SYSTEM- MECHANICALLY DISTRIBUTED

0064 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 978 SY 100.00 97800.00
HYDRO-DEMOLITION OF BRIDGE DECK

0065 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 978 SY 100.00 97800.00

PLACING AND FINISHING OF LATEX MODIFIED CONCRETE
OVERLAY-VES

0066 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 978 SY 100.00 97800.00
SCARIFYING BRIDGE DECK
0067 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 19 EA 2000.00 38000.00

BRIDGE JACKING

CONTRACT TOTAL TOTAL 7580383.64
ROADWAY ITEMS SUB-TOTAL 4601612.57
STRUCTURE ITEMS SUB-TOTAL 2978771.07
BIDDERS IN ORDER CONTRACT TOTAL

MAYMEAD, INC. 1 7580383.64



MAR 13, 2017 02:45 PM FORSYTH 2:00 PM 1/ 2 008
53009.3.1 FEB 21 2017 C203967

TIP NO I-5766 1.246 MI
FED AID NO NHPP-0040(029)

EXPRESS DESIGN BUILD.

I-40 FROM 0.9 MILES EAST OF NC-150 TO 0.25 MILES EAST OF OLD LEXINGTON ROAD IN WINSTON-SALEM.

THE LANE CONSTRUCTION TRIANGLE GRADING & PAVING INC NHM CONSTRUCTORS, LLC
CORPORATION
CHESHIRE, CT BURLINGTON, NC ASHEVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1238496.00 720000.00 1668668.00
0002 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 3939159.00 4500000.00 5819082.00
DESIGN & CONSTRUCTION
0003 0000960000-E SP GENERIC MISCELLANEOUS ITEM (SY) 35,486 SY 197.00 6990742.00 250.00 8871500.00 255.00 9048930.00
PAVEMENT REPLACEMENT
0004 0036000000-E 225 UNDERCUT EXCAVATION 2,000 CY 20.00 40000.00 40.00 80000.00 8.00 16000.00
0005 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 6,000 SY 2.00 12000.00 3.00 18000.00 1.50 9000.00
0006 0314000000-E SP  SELECT MATERIAL CLASS ** 4,000 TON 40.00 160000.00 50.00 200000.00 22.00 88000.00
(V)
0007 2549000000-E 846 2'-6" CONC CURB & GUTTER 200 LF 22.84 4568.00 50.00 10000.00 185.00 37000.00
CONTRACT TOTAL TOTAL 12384965.00 TOTAL 14399500.00 TOTAL 16686680.00

ROADWAY ITEMS SUB-TOTAL 12384965.00 SUB-TOTAL 14399500.00 SUB-TOTAL 16686680.00



MAR 13, 2017 02:45 PM FORSYTH 2:00 PM 2/ 2 008
53009.3.1 FEB 21 2017 C203967

TIP NO I-5766 1.246 MI
FED AID NO NHPP-0040(029)

EXPRESS DESIGN BUILD.

I-40 FROM 0.9 MILES EAST OF NC-150 TO 0.25 MILES EAST OF OLD LEXINGTON ROAD IN WINSTON-SALEM.

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 1892935.00

0002 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 7113295.00
DESIGN & CONSTRUCTION

0003 0000960000-E SP GENERIC MISCELLANEOUS ITEM (SY) 35,486 SY 275.00 9758650.00
PAVEMENT REPLACEMENT

0004 0036000000-E 225 UNDERCUT EXCAVATION 2,000 CY 15.00 30000.00

0005 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 6,000 SY 2.25 13500.00

0006 0314000000-E SP SELECT MATERIAL CLASS ** 4,000 TON 26.50 106000.00
(V)

0007 2549000000-E 846 2'-6" CONC CURB & GUTTER 200 LF 75.00 15000.00
CONTRACT TOTAL TOTAL 18929380.00
ROADWAY ITEMS SUB-TOTAL 18929380.00
BIDDERS IN ORDER CONTRACT TOTAL
THE LANE CONSTRUCTION CORPORATION 1 12384965.00
TRIANGLE GRADING & PAVING INC 2 14399500.00
NHM CONSTRUCTORS, LLC 3 16686680.00
DANE CONSTRUCTION, INC. 4 18929380.00



MAR 13, 2017 02:45 PM CALDWELL 2:00 PM 1/ 1 009
17BP.11.R.135 FEB 21 2017 C203998

TIP NO 0.189 MI
FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN CALDWELL COUNTY ON SR-1107 OVER GUNPOWDER CREEK (OLD MILL POND).

R.E. BURNS & SONS CO., INC. JAMES R VANNOY & SONS DANE CONSTRUCTION, INC.
CONSTRUCTION COMPANY INC
STATESVILLE, NC JEFFERSON, NC MOORESVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 160000.00 199348.81 260025.00

0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 1047716.00 1916155.50 3182515.00
DESIGN & CONSTRUCTION OF BRIDGE

0003 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 110000.00 220000.00 32300.99 64601.98 55000.00 110000.00
END BENTS STRUCTURE 130262

0004 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 3 EA 110000.00 330000.00 43662.34 130987.02 45000.00 135000.00
INTERIOR BENT CAPS STRUCTURE #130262

0005 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 4 EA 3000.00 12000.00 6201.25 24805.00 5000.00 20000.00
RIGHT OF WAY ACQUISITION

0006 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 21 LF 1.00 21.00 481.53 10112.13 355.00 7455.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
130262

0007 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 40 LF 1.00 40.00 384.96 15398.40 300.00 12000.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
130262

0008 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 50 LF 1.00 50.00 2657.24 132862.00 2500.00 125000.00

AVE FOUNDATION LENGTH AT INT- ERIOR BENT #1
STRUCTURE 130262

0009 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 52 LF 1.00 52.00 2609.29 135683.08 2400.00 124800.00
AVE FOUNDATION LENGTH AT INT- ERIOR BENT #2
STRUCTURE 130262

0010 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 55 LF 1.00 55.00 2836.48 156006.40 2250.00 123750.00
AVE FOUNDATION LENGTH AT INT- ERIOR BENT #3
STRUCTURE 130262

0011 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 400 LF 3600.00 1440000.00 3002.54 1201016.00 2750.00 1100000.00
BRIDGE LENGTH STRUCTURE #130262

CONTRACT TOTAL TOTAL 3209934.00 TOTAL 3986976.32 TOTAL 5200545.00
ROADWAY ITEMS SUB-TOTAL 3209934.00 SUB-TOTAL 3986976.32 SUB-TOTAL 5200545.00
BIDDERS IN ORDER CONTRACT TOTAL

R.E. BURNS & SONS CO., INC. 1 3209934.00

JAMES R VANNOY & SONS CONSTRUCTION COMPANY 2 3986976.32

INC

DANE CONSTRUCTION, INC. 3 5200545.00



